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INVITATION TO BID FOR LARGE WORKS - ITB

Ref: ITB_CM-FU- 449 Renovation works of the Laboratory rooms in buildings of
RTTIs located in Bokhtar and Kulob regions in the Republic of Tajikistan.
(Please quote this UNESCO reference in all correspondence)

Date 24.12.2024

You are invited to submit a bid for the provision of renovation works of the Laboratory rooms in buildings

of RTTls located in Bokhtar and Kulob regions in the Republic of Tajikistan. Within the framework of

UNESCO project goals “Strengthening Competency-Based and ICT-Enabled STEM (Science,
Technology, Engineering and Mathematics) and VET (Vocational Education and Training) and Teacher-

Training in Tajikistan” in accordance with the present solicitation document.

The Invitation to Bid (ITB) consists of this cover page and the following Annexes:

Part 1 Bidding Procedures

Annex | Instructions to Bidders
Annex I Bid Data Sheet

Annex llI Bid Submission Form

Annex IV Intention To Bid Form

Annex V Bidder Information Form
Part 2 Supply Requirements
Annex VI Scope of Works

Annex VII Bill of Quantities

Annex VIII Technical Specification Form
Annex IX Risk Management Plan

Part 3 Contract

Annex X General Terms and Conditions
Annex XI Special Contract Conditions
Annex XI| Models of Security Forms

Your bid must be submitted electronically SIGNED as per the clause 16 of ANNEX-I “Submission and
Marking of Bids”, and send to the following email address: procurementalmaty@unesco.org
no later than January 23, 2025, at 18:00 Almaty Time.

This letter is not to be construed in any way as an offer of contract. Your bid could, however, form the
basis for a contract between your company and UNESCO.

Bidders are kindly requested to acknowledge the receipt of this Invitation to Bid (ITB) and to indicate

whether or not you will be submitting a bid using the Intention to Bid Form contained in Annex IV and

send back to the following email address: procurementalmaty@unesco.org

For and on behalf of UNESCO

A/.W
Nurbek Teleshaliy

Programme Specialist
UNESCO Almaty Regional Office

Invitation to Bid for Renovation works of the Laboratory rooms in buildings of RTTIs located in Bokhtar and Kulob regions in the
Republic of Tajikistan


mailto:procurementalmaty@unesco.org
mailto:procurementalmaty@unesco.org

Form AM 10-15 (April 2023)

ANNEX | — Instructions to Bidders

The Instructions to Bidders contain general guidelines and instructions on the preparation, clarification, and
submission of Bids.

A. INTRODUCTION

1. General

UNESCO as the Purchaser invites Sealed Bids for the specified Works to the UN system.

2. Eligible Bidders

Bidders should not be associated, or have been associated in the past, directly or indirectly, with a firm or
any of its affiliates which have been engaged by the Purchaser to provide consulting services for the
preparation of the specifications, and other documents to be used for the procurement of works to be
purchased under this Invitation to Bid. Bidders shall be legally incorporated entities, or groups formed by
such as joint ventures.

This bid is open to all national and international suppliers who are legally constituted, can provide the
requested services-

Bidders are ineligible if at the time of submission of the offer:

(a) The bidder is on the exclusion list published on the global portal for suppliers of the United Nations
Organization, (http://www.ungm.org) due to fraudulent activities.

(b) The name of the bidder appears on the Consolidated United Nations Security Council Sanctions List
which includes all individuals and entities subject to sanctions measures imposed by the Security Council.
(c)The bidder is excluded by the World Bank Group.

3. Fraud and corruption

UNESCO requires that bidders, contractors and their subcontractors adhere to the highest standard of
moral and ethical conduct during the procurement and execution of UNESCO contracts and do not
engage in corrupt, fraudulent, collusive, coercive or obstructive practices.

For the purpose of this provision such practices are collectively referred to as “fraud and corruption” and
defined as follows:

o “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, an undue
advantage, in order that the person receiving the advantage, or a third person, act or refrain from
acting in the exercise of their official duties, or abuse their real or supposed influence;

e “Fraudulent practice” is a knowing misrepresentation of the truth or concealment of a material
fact aiming at misleading another party in view of obtaining a financial or other benefit or
avoiding an obligation, or in view of having another party act to their detriment;

e “Collusive practice” means an arrangement between two or more parties designed to achieve an
improper purpose, including influencing improperly the actions of another party;

e “Coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party.

e “Obstructive practice” means acts intended to materially impede the exercise of UNESCO’s

contractual rights of audit, investigation and access to information, including destruction,
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falsification, alteration or concealment of evidence material to a UNESCO investigation into
allegations of fraud and corruption.

e “Unethical practice” means conduct or behaviour that is contrary to Staff or Supplier codes of
conduct, such as those relating to conflict of interest, gifts, hospitality, postemployment
provisions, abuse of authority and harassment.

UNESCO expects that all suppliers who wish to do business with UNESCO will embrace the United
Nations Supplier Code of Conduct

UN Agencies have adopted a zero tolerance policy on gifts and therefore, it is of overriding importance
that UNESCO staff should not be placed in a position where their actions may constitute or could be
reasonably perceived as reflecting favourable treatment of an individual or entity by accepting offers of
gifts, hospitality or other similar favours. Vendors are therefore requested not to send or offer gifts or
hospitality to UNESCO personnel.

UNESCO will:

e Reject a proposal to award a contract if it determines that a vendor recommended for award has
engaged in fraud and corruption in competing for the contract in question.

e Cancel or terminate a contract if it determines that a vendor has engaged in fraud and corruption
in competing for or in executing a UNESCO contract.

e Declare a vendor ineligible, either indefinitely or for a stated period of time, to become a UN
registered vendor if it at any time determines that the vendor has engaged in fraud and
corruption in competing for or in executing a UNESCO contract.

Any concern or evidence that corruption or fraud may have occurred or is occurring related to a
UNESCO contract shall be forwarded to the Office of Internal Oversight. Please refer to how-to-report-
fraud-corruption-or-abuse.

4. Cost of Bid

The Bidder shall bear all costs associated with the preparation and submission of the Bid, and the
procuring UNESCO will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the solicitation.

5. Pre-bid Conference and Site Visit

The site visit is required for interested bidders and UNESCO Almaty Office shall be informed
beforehand as specified in the Bid Data Sheet (BDS), Annex Il clause 16

The act of participating in site visits, pre-bid conferences, and virtual meetings pertaining to
UNESCO tenders and projects does not incur any charges. It is explicitly stated that UNESCO
neither requires nor solicits any form of payment or fees to facilitate participation in these
activities.

B. SOLICITATION DOCUMENTS

6. Examination of Solicitation Documents

The Bidder is expected to examine all corresponding instructions, forms, terms and specifications
contained in the Solicitation Documents. Failure to comply with these documents will be at the Bidder’s
risk and may affect the evaluation of the Bid. The Solicitation Documents are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause 7 below.

a. Instructions to Bidders;

b. Bid Data Sheet (BDS);

c. Contract for Works (form of);

d. General Conditions of Contract for Construction Works;
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Scope of Works;

Bills of Quantities;

Technical specifications;

Drawings;

Sample forms;

Any other document listed in the Bid Data Sheet as forming part of the Solicitation Documents.

ToTa o

7. Clarification of Solicitation Documents

A prospective Bidder requiring any clarification of the Solicitation Documents may notify UNESCO in
writing. The response will be made in writing to any request for clarification of the Solicitation Documents
that it receives earlier than two weeks prior to the Deadline for the Submission of Bids. Written
copies of the response (including an explanation of the query but without identifying the source of inquiry)
will be sent to all prospective Bidders that received the Solicitation Documents. All communication
connected with this Bid must be directed exclusively to the UNESCO person identified as the contact
person in the Bid Data Sheet.

8. Amendments of Solicitation Documents

Prior to the Deadline for Submission of Bids, the UNESCO may, for any reason, whether at its own
initiative or in response to a clarification requested by a prospective Bidder, amend the Solicitation
Documents. All prospective Bidders that have received the Solicitation Documents will be notified in
writing of any amendments. In order to afford prospective Bidders reasonable time in which to take the
amendments into account in preparing their offers, the UNESCO may, at its discretion, extend the
Deadline for the Submission of Bids.

C. PREPARATION OF BIDS

9. Language of the Bid

The Bid prepared by the Bidder and all correspondence and documents relating to the Bid exchanged by
the Bidder and UNESCO shall be written in the language indicated on the Bid Data Sheet (Annex II).

10. Documents Comprising the Bid

The Bid must comprise the following documents:

a. A Bid Submission form;

b. Bid Security, if required, under clause 15 of Instructions to Bidders and in the form provided in
Section 11.

c. Priced Bill of Quantities;

d. Written Power of Attorney, authorising the signatory of the bid to commit the bidder;

e. Technical information as may be required by the Bid Data Sheet;

f. Qualification information in accordance with clause 11 and 12 of the Instructions to Bidders, if

prequalification of bidders has not been carried out.

g. Any additional information required to be completed and submitted by bidders as specified in the
Bid Data Sheet.

11. Documents Establishing Bidder’s Eligibility and Qualifications

11.1 The Bidder shall furnish evidence of its qualification by submitting the following information and
documents with their bids, unless otherwise stated in the Bid Data Sheet:

(a) Copies of original documents defining the constitution or legal status, place of registration, and
principal place of business of the Bidder;

(b) Total annual monetary value of renovation (overhaul) works performed for the years specified in
the Bid Data Sheet;

(c) Experience in works of a similar nature and size for each of the period of years specified in the
Bid Data Sheet, and details of work under way or contractually committed; and clients who may be
contacted for further information on those contracts;

(d) Maijor items of construction equipment proposed to carry out the Contract;
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(e) Qualifications and experience of key site management and technical personnel proposed for the
Contract;
(f) Financial report which includes the following: Income Statement and Balance Sheet Reports on

the financial standing of the Bidder for the past two years;

(9) Evidence of adequacy of working capital for this Contract (access to line(s) of credit and
availability of other financial resources);

(h) Authority to seek references from the Bidder’s bankers;

(i Information regarding any litigation, current or during the last five years, in which the Bidder
was/is involved, the parties concerned, and the disputed amounts; and awards;

11.2 To qualify for award of the Contract, bidders shall meet the following minimum qualifying criteria:

(a) an average annual financial amount of construction work over the period specified in the Bid
Data Sheet.
(b) Experience as prime contractor in the construction of at least the number of works of a nature and

complexity equivalent to the Works over the period specified in the Bid Data Sheet (to comply with this
requirement, works cited should be at least 70 percent complete);

(c) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed in the
Bid Data Sheet;
(d) Providing the necessary staff, including a Chief Civil Engineer, Mechanical Engineer, Electrical

Engineer with a minimum number of years of experience in similar projects of the same size and scope as
outlined in the Bid Data Sheet

(e) Monthly work plan that aligns with the requirements outlined in the Bill of Quantities (BOQs), the
priorities specified in the Scope of Work, and a clear timeline for each activity should be presented. This
plan should be realistic and feasible, allowing for efficient and effective execution of the renovation works.

(e) Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of any
advance payments which may be made under the Contract, of no less than the amount specified in the
Bid Data Sheet.

A consistent history of litigation or arbitration awards against the Applicant or any partner of a Joint
Venture may result in disqualification.

12. Documents Establishing Conformity of Equipment Incorporated into the Works

Where electrical and mechanical goods and equipment form part of the Works, the Bidder shall also
furnish as part of its Bid, documents establishing the conformity to the Bidding Documents of all
equipment and related services, which the Bidder proposes to supply under the contract.

The documentary evidence of conformity to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:

(a) a detailed description of the essential technical and performance characteristics of the goods;

(b) a list giving full particulars, including available sources and current prices of spare parts, special
tools, etc, necessary for the proper and continuing functioning of the goods for a period to be specified in
the Bid Data Sheet, following commencement of the use of the goods.

13. Bid Currencies/Bid Prices

All prices shall be quoted in the nominated currency in the Bid Data Sheet. The Bidder shall indicate on
the appropriate Bill of Quantities the unit prices (where applicable) and total Bid Price of the goods and/or
services it proposes to supply under the contract.

14. Period of Validity of Bids

Bids shall remain valid for 90 days after the date of Bid Submission as indicated in the Bid Data Sheet.
A Bid valid for a shorter period may be rejected as non-responsive pursuant to clause 21 of Instructions
to Bidders. In exceptional circumstances, UNESCO may solicit the Bidder's consent to an extension of
the period of validity. The request and the responses thereto shall be made in writing. Bidders granting
the request will not be required nor permitted to modify their Bids.
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15. Bid Security

The Bidder may be requested to furnish at its own cost and expense, as part of its Bid, a Bid Security to
the UNESCO in the amount as indicated in the Bid Data Sheet.

The Bid Security is to be sealed in a separate envelope within the main sealed bid

The Bid Security is to protect the UNESCO against the risk of the Bidder's conduct, which would warrant
the security’s forfeiture, pursuant to clause 15(h) below;

The Bid Security shall be denominated in US Dollars and shall be in the form of a bank guarantee,
issued by a reputable bank, and in the form provided in these Solicitation Documents.

Any Bid not secured in accordance with clauses 15(a) and 15(d) above will be rejected by the UNESCO
as non-responsive pursuant to clause 28 of Instructions to Bidders;

Unsuccessful Bidder’s Bid Security will be discharged or returned as promptly as possible but not later
than thirty (30) days after the expiration of the period of Bid Validity prescribed by the UNESCO pursuant
to clause 14 of Instructions to Bidders;

The successful Bidder's Bid Security will be discharged or returned upon the Bidder signing the
Purchase Order, pursuant to clause 28 of Instructions to Bidders, and furnishing the Performance
Security, pursuant to clause 29 of Instructions to Bidders;

The Bid Security may be forfeited:

1. If a Bidder withdraws its offer during the period of the Bid Validity specified by the Bidder on the
Bid Submission Form, or, refuses to accept the correction of errors in its Bid, or,

In the case of a successful Bidder, if the Bidder fails:

To sign the Contract Order in accordance with clause 28 of Instructions to Bidders, or,
To furnish Performance Security in accordance with clause 29 of Instructions to Bidders.

D. SUBMISSION OF BIDS

16. Format and Signing of Bids

E-submission must be sent to the email address procurementalmaty@unesco.org

17. Electronic Submission and Marking of Bids

MANDATORY SUBJECT EMAIL: ATA/ITB/ RTTIs [YOUR COMPANY NAME]
Ref:ITB_CM-FU- 449 Renovation works of the Laboratory rooms in buildings of RTTls located in
Bokhtar and Kulob regions in the Republic of Tajikistan.

NAME OF PDF FILE: ATATY/ITB/ Bid RTTIls [YOUR COMPANY NAME]

Ref: ITB_CM-FU- 449 Renovation works of the Laboratory rooms in buildings of RTTIs located in
Bokhtar and Kulob regions in the Republic of Tajikistan.

FILE FORMAT: Please provide all required Documents regarding your technical and Price offer, in Word
and/or Excel Format and Signed PDF pdf.

BID SUBMISSION EMAIL: To be submitted ONLY to: procurementalmaty@unesco.org

Important notes:

Bids should be submitted to the indicated email address only without copying (TO, CC or BCC) to any
other e-mail addresses. Bids addressed at any other e-mail accounts will be disqualified.

Maximum size of single email: 10 MB - with the possibility to send several emails.
File sharing web tools; like Dropbox or WeTransfer will NOT be accepted.
Maximum number of Email Transmissions: No maximum number

The bidding documents must be checked for viruses before being submitted to UNESCO.
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18. Deadline for Submission of Bids/Late Bids

18.1 Bids must be delivered to the office on or before the date and time specified in section Il of these
Solicitation Documents.

18.2 UNESCO may, at its discretion, extend this deadline for the submission of the bids by amending
the Bidding Documents in accordance with clause 7 of Instructions to Bidders, in which case all rights
and obligations of UNESCO and Bidders previously subject to the deadline will thereafter be subject to
the deadline as extended.

18.3  Any Bid received by UNESCO after the Deadline for Submission of Bids will be rejected and
returned unopened to the Bidder.

19. Modification and Withdrawal of Bids

The Bidder may withdraw its Bid after submission, provided that written notice of the withdrawal is
received by UNESCO prior to the deadline for submission. No Bid may be modified after passing of the
Deadline for Submission of Bids. No Bid may be withdrawn in the interval between the Deadline for
Submission of Bids and the expiration of the Period of Bid Validity.

E. OPENING AND EVALUATION OF BIDS

20. Opening of Bids

UNESCO will open all Bids after the deadline for submissions and in accordance with the rules and
regulations of the organization. The opening of bids may or may not be in public.

21. Clarification of Bids

To assist in the examination, evaluation and comparison of Bids UNESCO may at its discretion ask the
Bidder for clarification of its Bid. The request for clarification and the response shall be in writing and no
change in price or substance of the Bid shall be sought, offered or permitted.

22. Preliminary Examination

22.1  Prior to the detailed evaluation, UNESCO will determine the substantial responsiveness of each
Bid to the Invitation to Bid (ITB). A substantially responsive Bid is one which conforms to all the terms
and conditions of the ITB without material deviations.

22.2 UNESCO will examine the bids to determine whether they are complete, whether any
computational errors have been made, whether the documents have been properly signed, and whether
the bids are generally in order as specified in the Bid Data Sheet.

22.3  Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the
unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected. If the Bidder does not accept the correction of errors, its Bid
will be rejected. If there is a discrepancy between words and figures the amount in words will prevail.

224 A Bid determined as not substantially responsive will be rejected by UNESCO and may not
subsequently be made responsive by the Bidder by correction of the non-conformity. UNEScO shall use
the criteria as detailed in the Bid Data Sheet (Annex 2) to establish responsiveness.

23. Conversion to Single Currency

To facilitate evaluation and comparison, UNESCO will convert all Bid Prices expressed in the amounts in
various currencies in which the Bid Prices are payable to US dollars at the official UN exchange rate on
the last day for Submission of Bids.

All Bid Prices must be given in UZS sums or US dollars
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24. Evaluation of Bids

Determination of compliance with the Solicitation Documents is based on the content of the Bid itself
without recourse to extrinsic evidence.

The evaluation will take into account the following criteria:

Evaluation Criteria

1.1 | Compliance with pricing conditions set in the ITB and specifically the Bills of Quantities.
Compliance with requirements relating to the Specifications, Scope of Works and

1.2 Drawings
13 Compliance with Special and General Conditions specified by these Solicitation
' Documents

1.4 | Compliance with start-up, time for Completion deadlines set by UNESCO.

1.5 | Company’s general and specific experience

1.6 | Proposed detailed workplan

Demonstrated technical capacity to perform the required works as per required

1.7 | Technical Proposal documents (key personnel, machinery capacity to implement the
works)

Demonstrated ability to honor important responsibilities and liabilities allocated to the
contractor in this ITB (e.g. quality, insurance coverage, efc...)

1.8

F. AWARD OF CONTRACT

25. Award Criteria

UNESCO will issue the Purchase Order/Contract to the lowest priced technically qualified Bidder.
UNESCO reserves the right to accept or reject any Bid, to annul the solicitation process and reject all
Bids at any time prior to award of Purchase Order/Contract, without thereby incurring any liability to the
affected Bidder(s) or any obligation to provide information on the grounds for UNESCO'’s action.

26. Purchaser’s right to vary requirements at time of award and to negotiate

UNESCO reserves the right at the time of award of contract to vary the quantity of works and services
specified in the ITB.

UNESCO reserves the right to undertake further negotiations on the proposed offer.

27. Notification of Award

Prior to the expiration of the period of Bid Validity, UNESCO will send the successful Bidder the Contract.
The Contract may only be accepted by the Supplier’s signing and returning an acknowledgement copy of
it or by timely delivery of the goods in accordance with the terms of this Contract, as herein specified.
Acceptance of this Contract shall affect a contract between the parties under which the rights and
obligations of the parties shall be governed solely by the terms and conditions of this Contract.

28. Signing of the Purchase Order/Contract

The successful Bidder shall sign the Contract and return it to UNESCO at the earliest convenience but
no later than within 7 days upon date of issuance.

29. Performance Security

The successful Bidder shall provide a Performance Security in the form of a bank guarantee, a sample of
which is provided in these Solicitation Documents (Annex XllI), within 30 days of receipt of the Purchase
Order/Contract from UNESCO.

Failure of the successful Bidder to comply with the requirement of clause 28 or clause 29 of Instructions
to Bidders shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid
Security if any, in which event UNESCO may make the award to the next lowest evaluated Bidder or call
for new Bids.
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G. OTHER REQUIREMENTS:

30. Time for Completion

The Time for Completion is specified in the BDS. The completion of the Works shall be in accordance
with the terms of the resulting Contract as may be issued by UNESCO.

31. Material, Labour and Facilities

No material, labour or facilities will be furnished by UNESCO or its clients unless specified in the ITB.

H. PAYMENT » Please refer to ANNEX |l — Bid Data Sheet

32. Time of Payment

Unless otherwise indicated in the Special Terms and Conditions of this ITB, UNESCO will normally effect
payment within 30 days after receipt of a commercial invoice, certification of site works (if applicable) and
other supporting documents.

33. Letter of Credit

UNESCO does not accept Letter of Credit terms.

34. Advance Payment

It is not the normal policy of UNESCO to approve advance payments, unless specifically stated in the
Special Contract Conditions (Annex Xl). In such case, the amount of the advance payment will have
to be covered by a bank guarantee (see Annex Xl, Special Payment Conditions, point 8).

35. Currency of Payment

Payment will be made in the currency in which the Contract is issued.
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ANNEX Il — Bid Data Sheet

Please note that, ANNEX — | provides general instructions to Bidders whereas specific instructions to
bidders on the current ITB for restoration works, can be exclusively found under this ANNEX -II.

The following specific data shall complement, supplement or amend the provisions in Annex | -
Instructions to Bidders. Whenever there is a conflict, the provisions herein shall prevail.

1. Works

(clause?2)

INVITATION TO BID FOR LARGE WORKS (ITB)
Ref: ITB_CM-FU- 449 Renovation works of the Laboratory rooms in buildings
of RTTlIs located in Bokhtar and Kulob regions in the Republic of Tajikistan.

The Works are for the provision of renovation works of the Laboratory rooms in buildings of
RTTIs located in Bokhtar and Kulob regions in the Republic of Tajikistan.

2. Requests for
additional
information

(Clause 7)

All communication must be directed to UNESCO Almaty Office
For enquiries related to procurement and contractual aspects: please send your request to:

E-mail: procurementalmaty@unesco.org

3. Language of
the Bid:(Clause 9)

English or Tajik or Russian optionally

4. Documents
Comprising the
Bid:

(Clause 10)

The original and copy of the bid shall include the following documentation (for items (a),
(c) and (d) bidders are required to use the dedicated forms contained in the ITB):

a. Bid Submission Form Annex- Il
Intention To Bid Form Annex- IV
Bidder Information Form Annex- V
Priced Bill of Quantities based on Technical Specification — Annex- VIII
Written Power of Attorney, authorising the signatory of the bid to commit the bidder
Qualification information in accordance with, clause 11.1/11.2 of the ANNEX -l,
Instructions to Bidders;
Technical Offer/ Proposal to include:
a. Proposed work Plan based on the Scope of Works, including financial schedule;
b. All related Technical Documents and/or information that can support and add value
to the Bidder’ Technical offer.
c. Risk Management Plan (RMP) to be prepared by the Bidder, as an initial plan to
form an integral part of the technical offer.
This RMP should anticipate all risks associated with the project’ implementation. As
well, the plan should include all measures & actions that can be taken to avoid or
at-least reduce all involved risks Annex- IX.
If selected, the Contractor will discuss all aspects of the RMP with UNESCO Almaty
Office and agree on the final plan, to form an integral part of UNESCO Contract for
Works.
d. Detailed CV of key project personnel

=000 o

5. Eligibility
Criteria
(Clause 11.1)

Mandatory

Bidders shall be legally incorporated entities, or groups formed by such joint ventures.
All information under this clause shall be submitted by the bidder for its eligibility:

Administrative eligibility criteria: Copy of the registration of the contractor with the
relevant authority; (International bidders must possess a valid permit to perform
construction services on the territory of the Republic of Tajikistan)

Financial eligibility criteria: It is mandatory to have a minimum accumulated monetary
value of works conducted in the last 5 years not less than
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USD 250,000.

Financial reports for the past two years which includes the following:
-Income Statement: This section provides information on the company’s revenue,
costs, and expenses over a specified period of time. It shows the company’s ne
income or loss for the period.
-Balance Sheet: This section provides a snapshot of the company’s financial
position at a specific point in time. It shows the company’s assets, liabilities, and
equity.
A consistent history of litigation or arbitration awards against the Applicant or any
partner of a Joint Venture may result in disqualification.
The Bidder attests, to the best of their knowledge, that they are not currently listed on
either the UN 1267 List or the UNGM/UN Ineligibility List.

6. Qualification
Criteria
(Clause 11.2)

Mandatory

To qualify for award of the contract, bidders shall meet the following minimum qualifying
criteria (Mandatory):

Required References:

List of implemented renovation works of similar size and nature performed and the
clients’ contact details and email address who may be contacted for further information on
those contracts.

Experience as a prime contractor in the field of renovation; with at least 2 (two)
projects or contracts over the past 5 years of a similar nature and complexity equivalent
to the required works under the current ITB.

For on-going projects under implementation phase, if provided as a reference for the
above (b), works cited should be at least 70% completed. As a prove of evidence, please
provide copies of the contracts, including scope of work, BOQs and completion/acceptance
certificate for these projects.

Qualification of proposed Personnel:

The Bidder should propose qualified and experienced personnel to work on UNESCO
Almaty project for renovation works.

Key site management and technical personnel should be proposed for the contract
by providing CVs are met with qualifications criteria under clause 11.2 of ANNEX -I;

The bidder shall provide the following personnel throughout the project:

Chief Civil Engineer: A minimum of 5 years of experience on similar projects in terms of
scale and complexity and at least 2 (two) references (recommendation letters) from two
previous projects.

Mechanical Engineer: A minimum of 5 years of experience on similar projects in terms of
scale and complexity and at least 1 (one) reference (recommendation letter) from previous

projects.
Electrical Engineer: A minimum of 5 years of experience on similar projects in terms of

scale and complexity and at least 1 (one) reference (recommendation letter) from previous
projects.

A monthly work plan that aligns with the requirements outlined in the Bill of Quantities
(BOQs), the priorities specified in the Scope of Work, and a clear timeline for each activity
should be presented. This plan should be realistic and feasible, allowing for efficient and
effective execution of the project.

Important Note:
Failure to provide the documents stated under clauses 10, 11.1 and 11.2 may result in
disqualification of the bidder.
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7. Sustainability
Considerations

Desirable

Within the framework of the UN Sustainability Management Strategy (2020-2030),
UNESCO has committed to promote and apply sustainable considerations in all its
operations, including those related to the procurement of goods, works and services.

Therefore, Bidders are strongly encouraged to comply with following Sustainability Criteria
(Environmental/ Social/ Economic) and provide proof of evidence on their commitment and
capacity to respond positively, to the below set of Criteria.

Environmental: Requirement about the proper use, storage, movement and disposal of
environmentally hazardous materials and chemicals.

Social: Requirement to adhere to the Universal Declaration of Human Rights and the
fundamental principles and rights at work as referred to in ILO's core conventions (freedom
of association and the effective recognition of the right to collective bargaining, the
elimination of all forms of forced labour, the effective abolition of child labour and the
elimination of discrimination in respect of employment and occupation).

Economic: Reserved minimum portion of contracted labour opportunities for local
communities.

8. Equipment
(Clause 11.2 (c))

The Bidder should provide the list of essential equipment that would be made available,
which would ensure the most efficient and timely execution of works according to the
scope of work and bill of quantities.

9. Bid & Contract
Currency

(Clause 13)

usD

10. Bid security:
(Clause 15)

Not applicable (N/A)

11. Electronic
Submission of
Bids (Clause 16
and 17)

ONLY Electronic Submission of Bids are acceptable.

As per Clauses 16 and 17 of the Instructions to Bidders (Annex I)

12. Deadline for
Submission of
Bids/ late bids:
(Clause 18)

23 January 2025 at 18:00 (Almaty local time)

Any bid received by UNESCO after the deadline for submission of bids will be rejected and
returned unopened to the Bidder.

13. Time, date &
Place of Bid
Opening (Clause
20)

(The Bid Opening process is not public)

14.
Completeness of
bids:

[ ] Partial bids permitted.  [x] Partial bids not permitted.

Bids shall be received complete and including all items listed in all BOQs.
Partial bids are not permitted"”

15. Time for
Completion

(Clause 30)

After contract signature, the project timeframe is four (4) months from the date of notice to
proceed, which will be issued by UNESCO.
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16. Site Visit
(Clause 5)
Mandatory

The site visit is mandatory for all interested bidders and must be arranged with prior
notification to the UNESCO Almaty Office. Each bidder shall bear the cost of the site visit.

To arrange for a site visit please coordinate via email address:

procurementalmaty@unesco.org

The following Republican In-Service Teachers’ Training Institutes (RITTIs) are:

1. Branch of Republican In-service Teacher Training Institute, Bokhtar
Address: Bokhtar, Valizoda Street, 1

2. Branch Republican In-service Teacher Training Institute in Kulob
Address: Hamadoni Street, 5

Important Note:

Bidders are required to participate in the Site Visit.

17. Alternative
Bids

Alternative bids are not acceptable.

18. Optional
Condition:
Payable bidding
documents

Bidding for all UNESCO tenders and projects is Free of Charge.

UNESCO does not require or ask for any payment or fees to participate in the bidding
process. No payable bidding documents are associated with any UNESCO tenders or
projects.

19. Performance/
Guarantee

The contractor (awarded bidder) shall submit to UNESCO Almaty Office a performance
guarantee in the amount of 10% of the total contract value within 10 working days from
the contract start date and valid until next 12 months after completion of works.

20. Insurance for
works, personnel
and equipment

Important Note:

The Contractor shall be responsible for the safety of all activities on the Site. The
Contractor shall provide all personnel on site with adequate safety protection equipment
and clothing, as appropriate to the work being performed.

21. Assurance
mechanism

UNESCO may conduct, or arrange for, a periodic evaluation of the contractor’'s
implementation of the project. To this end, the contractor will, upon UNESCO’s request,
enable representatives or designees of UNECO to visit the project site(s) and facilities,
inspect property and review books and records related to the project.

22. Special
Payment
Conditions

Provision of the services: Service Completion Rate
Deliverables .. A - based on the
Provision: Specification of Required Tasks .
No. . . Detailed Workplan
and Supporting Documentation (%)
If needed, the selected contractor may ask to
receive an advance payment, before the start | If needed,
Instalment of the work. 15% Within 30 days of
No. 1 15% advance payment of the total contract after commencement
amount (minus 10% from payment for of contract.
warranty retention).
25% payment of the total contract amount o) \Nfitt:
Instalment (minus 10% from payment for warranty 25% Within 50 days of
) . ' after commencement
No. 2 retention), upon completion of the equivalent
1 of contract.
rate of the total scope of work™.
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20% payment of the total contract amount

20% Within 70 days of

Instalment (minus 10% from payment for warranty after commencement
No. 3 retention), upon completion of the equivalent of contract

rate of the total scope of work™. '

15% payment of the total contract amount o) \Nfit:
Instalment (minus 10% from payment for warranty ;ge/‘; Z\gm::eiocsgfn?f
No. 4 retention), upon completion of the equivalent of contract

rate of the total scope of work™. '

25% payment of the total contract amount

(minus 10% from payment for warranty

retention), upon completion of the equivalent o) e
Instalment rate of the total scope of work, after 25% within 4 months

) : : after commencement

No. 5 Substantial Completion Inspection and of contract

issuance of Certification of Practical

Completion report by the UNESCO site Senior

Management

Final payment. The remaining 10% - Warranty

Retention shall be paid after the Defects
Instalment Liability Period of 6 months has expired and 10% Warranty
No. 6 the Final Completion Certificate by the

UNESCO site Senior Management has been
issued.

Retention

Important notes:

The invoices submitted by the contractor, in accordance with the instalment schedule,
will undergo inspection by the UNESCO Supervision Engineer to verify completion and
quality of the services. The invoice must then receive certification from responsible
person at the Almaty UNESCO Office, before payment can be processed. The

contractor must also submit a report documenting completion of services, along with a
hard copy of the invoice
It is mandatory for the chosen contractor to fulfil all contractual obligations and
complete the specified works within four (4) months from the contract’s starting date.
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ANNEX Il - Bid Submission Form

Ref: ITB_CM-FU- 449 Renovation works of the Laboratory rooms in buildings of RTTIs located
in Bokhtar and Kulob regions in the Republic of Tajikistan.

To: UNESCO

(To form an integral part of the Bid Submission)

Dear Sir/Madam,

Having examined the Solicitation Documents, the receipt of which is hereby duly
acknowledged, we, the undersigned, offer to execute the works related to the project for the
provision of Renovation works of the Laboratory rooms in buildings of RTTIs located
in Bokhtar and Kulob regions in the Republic of Tajikistan. in conformity with the said
Solicitation Documents for the sum of [total bid amount in words and figures] as may be
ascertained in accordance with the Price Schedule Sheet attached herewith and made part
of this Bid.

We undertake, if our Bid is accepted, to execute the Works in accordance with Annex (Scope
of Works), Annex (Bill of Quantities), annex (Technical Specifications), Annex (Risk
management Plan), Annex (General Terms and Conditions), Annex (Special Contract

Conditions) and as further specified in the Solicitation Documents.

Provided that a Purchase Order/Contract is issued by UNESCO within Bid Validity Period,
the undersigned hereby offers, subject to the terms of such Contract, and at the price
offered, to substantially complete the works within the period of 4 (four) months after
commencement.

We understand that you are not bound to accept any Bid you may receive.

Name of Bidder:

Address of Bidder:

Authorised Signature:

Name & title of Authorised Signature:

Date:
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ANNEX IV - Intention to Bid Form

To be completed and returned within ten (10) working days after the date of issuance of the ITB.
By email or fax to UNESCO Focal Point

Attn: Please refer to Section Il — Bid Data Sheet

Ref. ITB_CM-FU- 449 Renovation works of the Laboratory rooms in buildings of RTTIs located

in Bokhtar and Kulob regions in the Republic of Tajikistan.

[ 1] Yes, we intend to submit a bid.

We are sorry to inform you that we are unable to submit a bid in response to the above-mentioned
invitation to bid due to the reason(s) listed below:

The requested products are not within our range of supply
We are unable to submit a competitive offer for the requested products at the moment

The requested products are not available at the moment

[ ]

[ ]

[ ]

[ ] We cannot meet the specifications required

[ ] Insufficient time is allowed to prepare a bid

[ ] We cannot meet the delivery requirements

[ ] We cannot adhere to your terms and conditions (please specify which: e.g. payment terms,
request for performance bond etc)
The information provided for bid purposes is insufficient
We do not export
Our production capacity is currently full

We are closed during the holiday season

We do not sell directly but through distributors

[ ]

[ ]

[ ]

[ ]

[ ] We had to give priority to other clients’ requests

[ ]

[ ] We have no after-sales service available in the country of destination
[ ]

Others (please SPECITY) ....o.iviririi i
If UNESCO has any question about this NO BID, please contact

MIIMS. who will be able to assist you.

Name of the Bidder:

Authorised Signature Date:
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General Information:

Company Name:

City, Country

Web Site URL:

Contact Person:

Title:

Phone:

Email Address:

Experience of the Bidder:

Bidders should list the works contract which have been awarded and also ongoing contracts as per

below:

EXECUTED CONTRACTS

No | Name and description of
nature of works

Contact
Details (name,
tel. and e-mail)

Value of executed
works use USD or
local currency UZS

Duration of works

ON-GOING CONTRACTS

No | Name and description of
nature of works

Contact
Details

Value of contracted
works use USD or
local currency

Deadline for
construction work
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The bidders should provide the names of suitably qualified personnel and the required details relating
to the qualifications and experience of each key personnel (as specified in bid data) in charge of the
administration and execution of the works in order to meet UNESCQO’s requirements. [Information to

be supported by a resume for each key personnel]

Position Name Qualification/Years of | Years of experience
experience relating to works in the
(in general) foreseen position

1. Chief Civil Engineer

2. Mechanical Engineer

3. Electrical Engineer

4.

5.

Template for resume
Names

Qualifications

Other training

Professional experience (references)

Works related professional experience (references)

List of equipments (if a

licable):

As a minimum, the equipments listed below are essential for the execution of the works. The bidders
are invited to provide all requested information in below table:

(This is an example to be adapted to your project if judged useful)

Description of
Equipment

Details as to (minimum
capacity, power rating,
tonnage...) and
minimum quantity

quantity

State (new, good,
poor) and available

Owned, leased
(from whom?)
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ANNEX VI — Scope of Works

Introduction:

UNESCO is the specialized agency of the United Nations with a mandate in education,
science, culture, communication and access to information.

In recognition of the scarcity of the skilled teaching workforce as well as the need to improve
the quality of learning resources, UNESCO is implementing the EU-funded project
“Strengthening Competency-Based and ICT-Enabled STEM (Science, Technology,
Engineering and Mathematics) and VET (Vocational Education and Training) and Teacher-
Training in Tajikistan”. The project benefits from financial support from the European Union
under the Action Document "Quality Education Support Programme II".

To support Tajikistan in making progress in the achievement of SDG 4 and implementing its
recently adopted National Strategy for Education Development for the period until 2030, the
project aims to develop textbooks, teaching and learning materials for selected STEM
subjects based on competency-based curricula at the secondary education and VET level,
train teachers as well as equip the teacher training institutes/centres in the areas of ICT and
STEM.

This project supports the Ministry of Education and Science (MoES) as well as the Ministry of
Labor, Migration and Employment (MoLME) of the Republic of Tajikistan to strengthen the
quality of education and competency-based education in STEM fields with the use of ICTs.

The purpose:

The current Bid includes the renovation works of the Laboratory rooms in the following RTTls
in Bokhtar and Kulob regions in the Republic of Tajikistan.

The following Republican In-Service Teachers’ Training Institutes (RITTIs) are:

1. Branch of Republican In-service Teacher Training Institute, Bokhtar
Address: Bokhtar, Valizoda Street, 1

2. Branch Republican In-service Teacher Training Institute in Kulob
Address: Hamadoni Street, 5
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Scope of Work:
I.  Branch of Republican In-service Teacher Training Institute in Bokhtar region

1. Foundations
Type: Concrete strip foundations
Condition: Satisfactory

2. Walls

Type: Precast concrete panels

Condition: Satisfactory, minor repairs needed

It is required: Conduct minor repairs to address small cracks and ensure structural integrity.
3. Ceilings

Type: Precast reinforced concrete slabs

Condition: Satisfactory

It is required: No immediate actions are necessary.

4. Roof

Type: Attic roof with wooden beams covered by asbestos-cement sheets

Condition: Replacement needed

It is required: Fully replace the roofing, including wooden beams and covering material,
ensuring compliance with modern safety standards.

5. Interior Finishes

Walls (140.2 m?)

Condition: Precast concrete panels with paint and plaster finishing. Cracks (1—2 mm) present
in some areas.

It is required: Remove old plaster and repaint using VOC-free paints for improved aesthetics
and air quality.

Floors (103.7 m?)

Condition: Wooden floorboards on laths, painted with oil paint. Current condition
unsatisfactory (squeaking and sagging in some areas).

It is required: Remove existing floorboards, install thermal insulation, apply reinforced cement
screed, and replace with antistatic, antibacterial, and disinfectant-resistant flooring with
conductive properties.

Ceiling (51.9 m?)

Condition: Plaster and paint finishing over slab surface.

It is required: Install suspended gypsum board ceiling to enhance insulation, aesthetics, and
functionality.

Windows

Condition: Two large PVC-framed double-glazed windows (2.1 m x 1.75 m). Missing external
sills.

It is required: Install external sills for water resistance, seal window joints for enhanced
insulation and moisture protection.

Doors (2.4 m?)

Condition: Metal double doors in entrance opening (1.2 m x 2.0 m) leading to corridor. Height
insufficient; doors lack insulation.

It is required: Adjust opening height, reinforce door frame, and replace doors with high-
quality insulated metal doors.

6. Building Services
Electrical Works

Condition: Electrical panel in corridor. Current wiring uses twisted connections, with one
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double socket, two single sockets, and LED fixtures.

It is required: Replace LED fixtures with brighter alternatives to achieve 500 lux. Rewire room
using terminal blocks, update socket and switch layout, and ensure compliance with safety
standards.

Plumbing and Drainage

Condition: Absent in room

It is required to connect internal plumbing and drainage systems from the adjacent facility.
Ventilation

Condition: Natural ventilation via windows and air shaft.

It is required to clean the air shaft thoroughly to remove blockages and ensure effective
airflow.
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Il. Branch of the Republican In-service Teacher Training Institute in Kulob

1. Foundations

Description: Concrete strip foundations.
Condition: Satisfactory.

2. Walls

Description: Clay block walls.

Condition: Satisfactory, minor repairs required.

It is required to clean walls and apply new finishing layers to ensure a smooth and even
surface. Paint with low-VOC paint for improved aesthetics and air quality.

3. Floors

Description: Supported by wooden beams.

Condition: Unsatisfactory, significant repairs required.

It is required to replace wooden beams and reinforce the structure to ensure durability and
safety.

4. Roof

Description: Roof with wooden beams covered with painted roofing sheets.

Condition: Replacement required.

It is required to completely replace roofing materials, ensuring proper waterproofing and
insulation.

5. Interior Finishes
Walls (86.3 m?3):

Description: Exterior walls made of clay blocks, finished with plaster and paint, lacking
thermal insulation. Interior walls have similar finishes but show uneven surfaces and
imperfections in paintwork.

It is required to clean walls, apply new finishing layers for a smooth surface, and paint with
low-VOC paint. Demolish the wall between the main and auxiliary rooms.

Floors (35 m?):

Description: Linoleum flooring on a cement screed. While in good condition, it is not securely
fixed, lacks skirting, and is missing thermal insulation.

It is required to remove existing flooring, install thermal insulation, and lay a reinforced
cement screed. Use anti-static, antibacterial, and disinfectant-resistant flooring with
embedded copper strips to combat static electricity.

Ceiling (51.9 m?):

Description: Ceiling is covered with fiberboard (DVP) on wooden battens, primed and
painted.

It is required to install a suspended gypsum board ceiling to improve aesthetics, insulation,
and overall functionality.
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Windows:

Description: Three windows (1.19 m x 1.37 m) with plastic frames and double glazing.
Missing sills, external drainage, waterproofing, insulation, and proper sealing.

Action: It is required to install external drainage systems, seal joints around windows for
improved water and heat resistance, and add proper sills.

Doors (2.4 m?):

Description: Each room has external doors that are not fire-resistant. Doorways are too
narrow for safe evacuation, and doors lack sound and thermal insulation.

It is required to widen one doorway, replace it with a high-quality metal door, and close off
the other doorway.

6. Engineering Communications

Electrical Wiring and Lighting:

Description: Wiring is currently connected using twists. There is one double socket and two
single sockets. Lighting consists of square LED fixtures.

Action: It is required to replace fixtures with higher-brightness options to meet the
recommended 500 lux level for classrooms. Rewire the room, optimize the arrangement of
sockets and switches, and upgrade connections from twists to terminal blocks.

Internal Plumbing and Sewerage:

Description: Absent in the room.

Action: It is required to connect internal plumbing and sewerage to the adjacent room.
Ventilation:

Description: Ventilation is currently through natural air circulation via windows and a
ventilation shaft.

It is required to clean the ventilation shaft thoroughly to ensure optimal air circulation.
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ANNEX VII - Bill of Quantities (Attached Separately)
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ANNEX VIl - Technical specifications

Reference
to Building Branch of Republican In-service Teacher Trainin
i (el Institute in nghtar region ° Unit Quantity
Standards of &
Tajikistan
Demolition works
Stripping of old finishing layer from the surfaces
1 |P14-250 of concrete wall panels of both rooms and floor m?/m? 228.8
slabs of the auxiliary room
2 |3CH9-47-6 Metal door disassembly m?/m? 2.4
3 |3CH46-44-1 | Disassembly of windows with sill boards m?2/m>2 8.45
4 |3CH46-42-2 | Demolition of board floor coverings m?2/m? 90.8
5 |P19-9 Dismantling of concealed wiring m/m 34
6 |P19-32 Dismantling of switches, sockets pcs/wr. 5
7 |P17-77 Cleaning of premises from construction debris m?2/m? 90.8
8 |P5-57 Disassembly of wooden skirting boards m/m 61.45
9CH1-195-1; . .
9 CCCLI-4/2024 Loading and removal of construction waste t/T 5.8
Classroom finishes and internal parts
Floors
Leveling of surfaces of concrete and cement
10 |3CH11-11-9 | bases (screeds) for floors with leveling mixtures m?2/m? 104.4
of CERESIT CN 69 type, layer thickness 3-15 mm
11 |3CH11-4-1 Installation of waterproofing with roll materials m?/m? 109.9
12 |3cH11-8-3 Heat and sound |ns.ulat|on made of expanded clay ey 9.4
aggregate, layer thickness 9 cm
Installation of reinforcement meshes 100x100
13 |3CHe-92-4 mm @3.8 mm (mesh size 1x3 m) ke/kr 160.3
3CH11-11-1; . , 2 2
14 3CH11-11-2 Reinforced cement screed 35 mm thick m2/m 104.4
15 |3CH6-82-20 | Preparation of cement mortars M200 m3/m3 3.2
Insulation of walls around the entire perimeter of
16 |3CH26-22-2 | the room with 15 mm thick polystyrene foam m3/m3 0.15

products
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Leveling of surfaces with self-leveling mixtures

17 13CH11-11-9 such as CERESIT CN 69, layer thickness 3-15 mm

m?2/m? 91.9

Coating surfaces with conductive primer for 2

18 |3CH15-112-4 |
times

m?/m? 52.3

Laying linoleum flooring made of conductive
19 |3CH11-36-1 | linoleum with embedded copper tapes on m?2/m? 52.3
conductive adhesive

Installation of laminate flooring on a finished
20 |3CH11-34-5 | subfloor using a glueless (locking) method with m?2/m? 39.62
the installation of underlayment

21 |3CH11-27-2 | Floor tiling m?2/m>? 12.52

22 |3CH11-40-3 | Installation of polyvinylchloride skirting boards m/m 64.22

Walls, ceiling

Scratching for plastering walls and pilasters on

- 2 2

23 | P11-262 bricks m2/m 88.45

24 | P11-265 Installing a metal mesh base for plaster on brick 2/ 88.45
surfaces

25 Welded wire mesh 50x50x5 (Bp1) m?2/m? 92

26 | 3CH15-112-3 | Coating surfaces with concrete bonding agent m?/m? 88.45
High-quality plastering of wall surfaces with

27 |3CH15-81-5 | cement mortar on brick with installation of m?/m? 83.66
beacons

58 | 3CH15-91-1 Plastering flat surfaces of window and door jambs 2/ 478

on brick

59 | 3CH26-29-1 In§ulat|on of exterior walls from inside with 2 cm ey 0.72
thick foam products

30 |P11-265 Installing a metal mesh base for plaster m?2/m? 36.29

31 Woven mesh 5x5-1,0 GOST 3826-82 m?/m>? 36.29

High-quality plastering of wall surfaces with

32 |3CH15-81-5 i .
cement mortar with installation of beacons

m?2/m?2 36.29

Smoothing of wall surfaces (one-layer plaster)
33 |3CH15-84-7 | with KNAUF dry gypsum mixtures (Goldband, m?2/m? 101.78
Rotband) up to 7mm thick
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Smoothing of window and door slopes flat
surfaces (one-layer plaster) made of dry gypsum

_ _ 2 2
34 |3CH1>-84-9 mixtures KNAUF (Goldband, Rotband) with me/m 8.32
thickness up to 7mm
35 Glass fleece primed for painting, dense 200 g/m? | m?/m? 110.1
36 | 3CH15-125-5 Third filler for hlgh—qua!ltY painting on fiberglass /w2 110.1
canvas prepared for painting
High-quality painting of walls of both rooms with
37 |3CH15-111-9 | polyvinyl acetate water emulsion compositions m?2/m? 176.9
with low content of volatile organic compounds
Installation of suspended ceilings on a metal
38 |3CH15-166-2 | frame with lining with gypsum-fiber sheets (GFB) | m?/m? 51.94
according to the type of KNAUF systems
39 |3CH26-27-1 | Ceiling insulation with mineral wool 50 mm thick | m?/m? 51.94
High-quality painting of ceilings with polyvinyl
3CH15-111- . Y . 27 2
40 10 acetate water emulsion compositions with low m?2/m 103.7
VOC content
Windows, doors
st 251 BB e of o SO | o
41 |3CH46-25-28; e 8¢ o joint / 2.4
total) and further cutting of even joints 50 mm
9CH27-60-1 . . . n.m. Wwea
deep for installation of metal reinforcement
47 | 3cH46-4-2 Rgmforcement of helght-mcreased door openings 1 0.072
with frame brackets with steel plates
43 |3cH9-47-6 In.stallatlon of a metal cztloor in a finished opening 2/ 559
with an area of 2.52 m
Double-leaf metal door with one working leaf and
locking of the second leaf. One leaf (main) is 800
mm wide, the second (passive) is 320 mm wide.
44 Material: Sheet steel 1.5 mm thick. m?/m? 2.4

The leaf is filled with non-combustible insulation
(mineral wool or PIR-plate). Door closer for one
door leaf.
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Installation of window units made of PVC profiles
45 |[3CH10-34-8 | tilt-and-turn with an aperture area of more than m?/m? 8.45
2 m? three-leaf with blind glazing sashes

Window blocks made of PVC profiles

46 2100%x1750(h) mm

m?/m? 8.45

Installation of PVC window sill boards in panel

47 | 3CH10-35-2
walls

rm./n.m. | 4.83

Facing of openings in external walls with a slope
strip made of galvanized steel with a polymer

- - 2 2
48 | 3CH15-70-1 coating with a window sill made of galvanized me/m 12
steel with a polymer coating
49 Installation of roller blinds day-night m?2/m? 8.45
Heating and air conditioning
Installation of split-systems with wall-type indoor
>0 | 5CH20-36-1 unit with capacity of 5kW pes/wr. 1
Ventilation
51 | P15-158 Ventilation duct cleaning m/m 9
52 |3cH20-7-1 Installation of ventilation grille with mosquito net DCs/LT. 1
15/25
53 |39CH20-26-1 | Installation of centrifugal fans weighing 6.8kg pcs/wr. 1
54 Circular duct fan SYSTEMAIR KD 200 L1 pcs/wr. 1
55 Speed controller for fan pcs/wr. 1

Installation of 0.5 mm thick stainless-steel ducts S
26 | 3CH20-1-1 of class H (normal), diameters 75 and 200 mm me/m 14.4

Installation of umbrellas over shafts made of
>7 | 3CH20-14-1 round sheet steel with a diameter of 200 mm pes/w. !

58 Stainless steel butterfly valve @75mm pcs/wr. 5

P17-25; P17- | Drilling of holes in walls with diamond ring drills

>3 26; P17-27 with drill diameter 220 mm and depth 380 mm pes/ui. 1
Reinforcement of the hole with a steel sleeve

60 |3CH29-253-3 | with a diameter of 220 mm according to GOST m/m 0.4
8732-78

61 Fixing elements kg/kr 38

Installation of 400x500 mm moisture-resistant
62 - . pcs/wr. 1
push-on ceiling hatches for painting
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Drilling of vertical holes in reinforced concrete

63 |3CH46-24-1 | structures for installation of anchors with a depth 2::25 émﬁ 20
of 200 mm and a diameter of 14 mm P
64 | 3CH6-15-6 Insta.llat.lon of steel fastening structures for ke/Kr 29
ventilation hoses
Highly elastic two-component epoxy adhesive for set/
65 metal anchoring with compressive strength (7 COMMACKT 1
days) not less than 100MPa (set - 5kg)
Electrical lighting and wiring
66 |3CHMm08-26-1| IEK LLLPB-I 12 recessed panel installation pcs/wr. 2
67 §CHM08_545_ Installation of boxes @75 mm pcs/wr. 14
68 §CHM08_545_ Installation of junction boxes @75 mm pcs/wr. 4
69 iCHM08_409_ Installation of smooth-walled pipes 320 mm m/m 295
70 3CHmO08-403- Inst:?\IIatlon of povzer cables BBIHr-LS with cross m/m 535
3 section 3x2,5 mm
71 igHMOS_Sgl_ Installation of plug sockets pcs/wT. 11
3CHmO08-594- | Installation of 60x60 mm LED luminaires and
72 . pcs/wT. 7
1 pendant luminaires
3CHMO08-403- | Installation of power cables BBIHr-LS with cross
73 . 2 m/m 65
3 section 3x1,5 mm
74 iCHMOS_SZG_ Installation of switches pcs/uwT. 2
75 | 9CHmO08-26-1 | Installation of a hinged shield LLIPH 24 modules pcs/uwT. 2
76 iCHM08_594_ Installation of 60x60 mm LED luminaires pcs/wT. 2
77 iCHM08_409_ Installation of smooth-walled pipes 325 mm m/m 20
3CHmO08-403- | Installation of power cables BBIHr-LS with cross
78 - 5 m/m 20
3 section 3x10 mm
Materials and equipment for electrical systems
79 Built-in shield IEK LLLPB-M 12 pcs/wr. 2
80 Set-up box @75 mm pcs/wT. 14
81 Junction box @75 mm pcs/wr. 4
82 Connection terminal pcs/wT. 12
83 Smooth-walled pipes @20 mm m/m 295
84 Power cable BBIHr-LS 3%2,5 m/m 235
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85 Double flush-mounted socket outlet with cs/wr 10
protective shutter 16A P )
Single flush-mounted socket with protective

86 shutter 16A pes/wr. 3

87 2-post hatch (aluminum) LUK/2AL (full set) pcs/uwT. 5

88 LED panel light 60x60 Philips, 48W, 4500K pcs/uT. 5

89 LED panel light 60x60 Philips, 40W, 4500K pcs/wT. 2

90 Linear LED fixture, 1.2 m, 48W, 4500K pcs/uwT. 4

91 Power cable BBIHr-LS 3x1,5 m/m 65

92 Single Switch pcs/wT. 1

93 Double Switch pcs/wr.

94 Shield hinged LLPH 24 modules pcs/wT.

95 Smooth-walled pipes @25 mm m/m 20

96 Power cable BBIHr-LS 3x10 m/m 20

97 Circuit breaker RX4.5 1P 50A 4,5kA type B IEK pcs/wr. 1

98 Circuit breaker RX4.5 1P 10A 4,5kA type C IEK pcs/wr. 1

99 Circuit breaker RX4.5 1P 16A 4,5kA type C IEK pcs/wr. 8

100 Busbar with DIN insulator HN-6x9-6--C IEK pcs/wr. 4

101 Circuit breaker RX4.5 3P 63A 4,5kA type B IEK pcs/wr. 1

102 Circuit breaker RX4.5 1P 10A 4,5kA type C IEK pcs/wr. 1

103 Circuit breaker RX4.5 1P 50A 4,5kA type C IEK pcs/wr. 1

104 Circuit breaker RX4.5 1P 25A 4,5kA type C IEK pcs/uwT. 6
Floor grounding

105 | 3CHMS-472-2 GrOL.mdmg conduzctor from steel strip with m/m 472
section 40x4 mm

106 Steel strips GOST 103-2006 40x4 mm kg/kr 5.928

107 | 3CHM8-472-1 Grounding C(.)nd.uctor horizontal from round steel m/m 75
bars 14 mm in diameter

108 R.ound steel bars GOST 2590-2006 14 mm in k/kr 14.2
diameter

109 | 3CHM8-471-4 Grounding C(‘)nd‘uctor vertical from round steel ocs/ui. 3
bars 16 mm in diameter

110 Rf)und steel bars TOCT 2590-2006 16 mm in ke/Kr 18.5
diameter
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Cold and hot water supply

3CH46-25-2;

Drilling of through horizontal holes of 25 mm

111 3CHA46-25-18 d!ameter |.n base.zment walls 240 mm thick with pcs/wr. 1
diamond ring drills
112 | 3CH16-14-11 Laying oflnterna'l water supply pipelines and m/m 39
polypropylene pipes 320 mm
113 | 3CH16-17-1 | Installation of 20 mm valves pcs/uwT. 3
114 | 3CH18-21-1 | Installation of filters with diameter: 20 mm pcs/wr. 1
115 | 3CH16-19-1 | Installation of safety valves 20 mm pcs/wr. 1
116 | 3CH16-14-11 Laying ofmterna_l water supply pipelines and m/m 405
polypropylene pipes 320 mm
117 | 3CH16-17-1 | Installation of 20 mm valves pcs/wr. 1
118 | 3cH18-5-5 Installatlo.n of elect.rlc storage (tabk) water ocs/ui. 1
heaters with capacity: up to 100 liters
119 | 9CH22-23-2 | Installation of polyethylene fittings: tees pcs/wr. 2
120 | 3CH22-23-1 Installation of poI.yetherne.shaped parts: bends, ocs/ui. 42
elbows, branch pipes, transitions
121 | 3CH16-29-2 C.ut—lns to existing water supply pipelines with cut-in/ 1
diameter: 20 mm Bpe3Ka
Materials and equipment for cold and hot supply
122 90° PPR bend #20 mm pcs/wr. 11
123 PPR tee 320 mm pcs/wr. 4
124 PPP pipe PN10 320 mm m/m 39
125 Ball valve PPR 20 mm pcs/uwT. 3
126 Filter connection pcs/wr. 3
127 Mainline filter pcs/uwT. 1
128 Water pressure reducer pcs/wr. 1
129 Safety relief valve pcs/wT. 1
130 PPP pipe PN25 320 mm m/m 40.5
131 Ball valve PPR PN25 20 mm pcs/wT. 1
132 PPR tee 320 mm PN25 pcs/wr. 6
133 90° Bend 90° PPR @20 mm PN25 pcs/wr. 12
134 Water heater Ariston ABSE VLS PRO PW 100 pcs/uwT. 1
135 Metal cabinet for filter installation (40x50x20 cm) | pcs/wr. 1

Sewerage
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Laying of sewerage pipelines from high-density

136 | 5CH16-15-1 polyethylene pipes with diameter: 50 mm m/m 36
137 | 9CH22-23-1 | Installation of polyethylene fittings: bends pcs/wr. 15
138 | 9CH22-23-2 | Installation of polyethylene fittings: tees pcs/wr. 8

Drilling of through horizontal holes with a

139 ICHA6-25-8; diameter of 60 mm in 240 mm thick wall panels pcs/uwT. 1
3CH46-25-24 | ~ . . .

with diamond ring drills

Materials and equipment for sewerage
140 90° PVC bend @50 mm pcs/wr. 9
141 45° PVC bend @50 mm pcs/wr. 4
142 PVC tee 50x50x50 45° oblique pcs/wr. 5
143 PVC tee 50x50x50 90° straight pcs/wT. 2
144 PVC pipe @50 mm m/m 36
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Reference to

Building Branch of Republican In-service Teacher Training EpnHmMua Konunyecrso
# [ Codesand Institute in Kulob region MsMEpeHna / Quantit
Standards of & / Unit ¥
Tajikistan
Demolition works
1 | 3cH46-23-2 Chipping off old Plaster f.ror.n the surfaces of clay m2/m? 114.9
block walls (outside and inside)
2 | 9CH46-23-3 | Demolition of clay block walls m3/m3 3.4
3 | OCH9-47-6 Metal door disassembly m?/m? 1.79
4 | P7-21 Removal of door frames in walls pcs/wr. 2
5 | P7-24 Door leaf removal m?/m? 3.95
6 | 9CH46-44-1 | Disassembly of wooden windows with sill boards m?2/m>2 5.62
7 | 9CH46-43-14 | Linoleum disassembly m?/m>? 33.4
8 | 3CH46-39-4 | Disassembling the wooden ceiling m?2/m? 334
9 | 3cH46-39-4 Dlsastsembly of wooden purlins, protective roof m2/m? 61.92
decking
10 | P19-9 Dismantling of concealed wiring m/m 20
11 | P19-32 Dismantling of switches, sockets pcs/uwT. 14
12 | P17-77 Cleaning of premises from construction debris m?/m? 29.94
3CH1-195-1; . .
13 cccL-4/2024 Loading and removal of construction waste t/T 8.4
Classroom finishes and internal parts
Floors
Leveling of surfaces of concrete and cement bases
14 | 3CH 11-11-9 | (screeds) for floors with leveling mixtures of m?2/m? 34.89
CERESIT CN 69 type, layer thickness 3-15 mm
15 | 3CH 114-1 Installation of waterproofing with roll materials m?2/m? 37.7
16 | 3cH11-8-3 Heat and sound ms'ulatlon made of expanded clay 3/ 314
aggregate, layer thickness 9 cm
Installation of reinforcement meshes 100x100 mm
17 | 3CH6-92-4 3.8 mm (mesh size 1x3 m) kg/kr 54.03
3CH11-11-1; . . 2/7a2
18 3CH11-11-2 Reinforced cement screed 35 mm thick m2/m 34.89
19 | 3CH6-82-20 | Preparation of cement mortars M200 m3/m3 1.22
Insulation of walls around the entire perimeter of
20 | 3CH26-22-2 | the room with 15 mm thick polystyrene foam m3/m3 0.064

products
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Leveling of surfaces with self-leveling mixtures

_ _ 2 2
21 | 5CH11-11- such as CERESIT CN 69, layer thickness 3-15 mm me/m 34.83
29 | 3CH15-112-4 C.oatlng surfaces with conductive primer for 2 2/ 34.89
times
Laying linoleum flooring made of conductive
23 | 3CH11-36-1 | linoleum with embedded copper tapes on m?/m? 34.89
conductive adhesive
24 | 3CH11-40-3 | Installation of polyvinylchloride skirting boards m/m 24.65
Walls, roof, ceiling
25 | 3CH46-21-2 Brick fextensmns in 5 rows .(380 mm) and brick ey 13.31
patching of the door opening at the facade end
Reinforcement of masonry walls with
reinforcement grids (with longitudinal bars made
26 | 3CH8-11-1 of wire Bp-1 (TOCT 6727-80) @5 with a spacing of ke/kr 24.56
100 mm)
Drilling of 200 mm deep @20 mm vertical holes in holes /
27 | 9CH46-24-1 | walls for installation of reinforcement anchors @14 . | 16
oTBEPCTUN
mm
Highly elastic two-component epoxy adhesive for
. . . set/
28 metal anchoring with compressive strength (7 COMMTEKT 1
days) not less than 100MPa (set - 5kg)
29 | OCH6-26-4 Concrete vertical reinforcement of class B-15 m3/m3 0.25
Reinforcing bars A-500c @14 mm (length of
30 individual rods 1000 mm) ke/kr 22.26
31 Reinforcing bars A-240 36 mm (200 mm spacing) kg/kr 21.94
32 | 3CH6-35-1 Reinforced belts made of concrete class B-15 m3/m3 2.46
33 Reinforcing bars A-500c @10 mm kg/kr 83.14
34 Reinforcing bars A-240 36 mm (200 mm spacing) kg/kr 36.59
35 | 3CH10-2-1 Construction of the roof frame from boards m3/m3 3.02
Laying of board purlins on the trusses (purlins,
36 | 9CH10-82-1 | counter-battens, additional purlins for insulation m3/m3 1.2
installation)
37 | 3CH10-87-1 Fire protection of wooden structures: trusses, ey 422

beams, rafters, wall plates, purlins
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Installation of roofing using 0.5 mm thick

38 | 3CH12-7-9 corrugated zinc-coated painted steel with wall m?/m? 61.98
gutters

39 | 3CH16-28-1 | Installation of drainage funnels pcs/wr. 4

40 | P8-68 Installation of straight drainpipes m/m 13.8

41 | 3cH10-8-5 Irllsjcallatlon of eaves on the contour with metal 2/ 19.77
siding

42 | 3CH12-15-3 | Installation of one layer of vapor barrier m?/m? 34.89

43 | 3CH12-13-3 Insulation of roof with mineral wool slabs 100 mm m2/m? 34.89

thick

Scratching for plastering walls on clay bricks

- 2 2
44 | P11-261 (outside and inside) m?/m 1264
45 | P11-265 Insta.lllr.lg a metal mesh base for plaster (outside m2/m? 126.4
and inside)
46 ngded wire mesh 50x50x5 (Bp1) (outside and ke/kr 726.8
inside)
47 | 3cH15-112-3 Coating surfaces with concrete bonding agent 2/ 126.4

(outside and inside)

High-quality plastering of wall surfaces with
48 | 9CH15-81-5 | cement mortar on clay brick with installation of m?/m? 68.33
beacons (inside)

Plastering flat surfaces of window and door jambs

_ _ 2 2
49 | 5CH15-91-1 on brick (inside) m2/m 4.73
50 | 3cH15-72-1 High-quality plastering of wall's with cement-lime m2/m? 527
mortar on clay blocks of exterior walls
51 | 3CH15-73-1 High-quality plastering with cement-lime mortar m2/m? 534

on clay block slopes

52 | 3CH26-29-1 Insulatlon of exterior walls from outside with 2 cm 3/ 1.06
thick foam products

High-quality plastering of walls with cement-lime

53 | 9CH15-72-1 . m?/m? 52.7
mortar on clay blocks of exterior walls

54 | P11-265 !I’lSta”II.’lg a metal mesh base for plastering over 2/ 527
insulation

55 Woven mesh 5x5-1,0 GOST 3826-82 m?/m>2 52.7

56 | 9CH15-75-1 | High quality plastering with decorative mortar m?2/m? 52.7

57 | 3cH15-76-1 High-quality plastering of slopes with decorative m2/m? 534

mortar
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58

3CH15-84-7

Smoothing of wall surfaces (one-layer plaster) with
KNAUF dry gypsum mixtures (Goldband, Rotband)
up to 7 mm thick

m?2/m>?

68.33

59

3CH15-84-9

Smoothing of window and door slopes flat
surfaces (one-layer plaster) made of dry gypsum
mixtures KNAUF (Goldband, Rotband) with
thickness up to 7mm

m?2/m?2

4.73

60

Glass fleece primed for painting, dense 200 g/m?

m?/m?

68.33

61

3CH15-125-5

Third filler for high-quality painting on fiberglass
canvas prepared for painting

m?/m?

68.33

62

3CH15-111-9

High-quality painting of walls with polyvinyl
acetate water emulsion compositions with low
content of volatile organic compounds

m?/m>?

68.33

63

9CH15-166-2

Installation of suspended ceilings on a metal frame
with lining with gypsum-fiber sheets (GFB)
according to the type of KNAUF systems

m?/m?

34.89

64

3CH15-111-
10

High-quality painting of ceilings with polyvinyl
acetate water emulsion compositions with low
VOC content

m?/m?

34.89

Windows, doors

65

3CH9-47-6

Installation of a metal door in a finished opening
with an area of 2.1 m?

m?/m>2

2.1

66

Single leaf metal door with glazed blind transom.
The height of the door leaf is 2000 mm. Material:
sheet steel 1.5 mm thick. The leaf is filled with
non-combustible insulation (mineral wool or PIR-
plate). Equipped with door closer.

m?2/m?2

2.1

67

3CH10-34-8

Installation of window units made of PVC profiles
tilt-and-turn with an aperture area of more than 2
m? three-leaf with blind glazing sashes

m?2/m>2

12.18

68

Window blocks made of PVC profiles
1190x1370(h) mm

m?/m>2

12.18

69

3CH10-35-1

Installation of PVC window sill boards in brick
walls

r.m./n.m.

5.62
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Facing of openings in external walls with a slope
strip made of galvanized steel with a polymer

- - 2 2

70 | 3CH1>-70-1 coating with a window sill made of galvanized me/m 1.7
steel with a polymer coating

71 Installation of roller blinds day-night m?2/m? 12.18
Heating and air conditioning
Installation of split-systems with wall-type indoor

72| 3CH20-36-1 unit with capacity of 3.5kW pes/wr. !
Ventilation

73 | 3cH20-1-2 Installation of 0.5 mm thICk galvanized steel ducts m2/m? 0.83
of class H (normal), perimeter 600 mm
Installation of umbrellas over square shafts made

74 | 3CH20-15-1 of 150%x150 steel sheets pes/wr. !

75 Fixing elements kg/kr 6.88

76 | 3CH20-7-1 Installation of ventilation grille with mosquito net ocs/ui. 1
15/15

77 | 3CH20-26-1 | Installation of centrifugal fans weighing 5kg pcs/wr. 1

78 Circular duct fan Systemair K 200 M sileo pcs/wr. 1

79 Speed controller for fan pcs/wT. 1
Installation of 0.5 mm thick stainless-steel ducts of T

80 | 3CH20-1-1 class H (normal), diameters 75 and 200 mm m?/m >:48
Installation of umbrellas over shafts made of

81 | 3CH20-14-1 round sheet steel with a diameter of 200 mm pes/wr. !

82 Stainless steel butterfly valve @75mm pcs/wr. 3

83 Fixing elements kg/kr 17
Installation of 400x500 mm moisture-resistant

84 - o pcs/wr. 1
push-on ceiling hatches for painting

85 | 3CHE-15-6 Insta'llat.lon of steel fastening structures for ke/Kr 132
ventilation hoses
Electrical lighting, wiring and fire alarm systems

86 | 9CHm08-26-1| IEK LLIPB-MN 12 recessed panel installation pcs/wr. 1

87 §CHM08_545_ Installation of boxes @75 mm pcs/wr. 11

88 §CHM08_545_ Installation of junction boxes @75 mm pcs/wr. 3

89 iCHM08_409_ Installation of smooth-walled pipes @ 20 mm m/m 205
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9 3CHMmO08-403- Inste.xllatlon of powzer cables BBIHr-LS cross m/m 170
3 section. 3x2,5 mm
91 igHMOS_Sgl_ Installation of plug sockets pcs/uT. 9
9CHMO08-594-| Installation of 60x60 mm LED luminaires and
92 L pcs/wT. 7
1 pendant luminaires
93 3CHmO08-403- Inste.xllatlon of powzer cables BBIHr-LS cross m/m 35
3 section. 3x1,5 mm
94 iCHMOS_SZG_ Installation of switches pcs/uwT. 2
95 ?CHMOS_S%_ Installation of 60x60 mm LED luminaires pcs/uT. 5
96 2CHM08_409_ Installation of smooth-walled pipes 325 mm m/m 40
3CHmO08-403-| Installation of power cables BBI'Hr-LS with cross
97 - ) m/m 40
3 section 3x10 mm
98 2CHM08_526_ Installation of switches pcs/wr. 2
Materials and equipment for electrical and fire
alarm systems
99 Built-in shield IEK LLLPB-M 12 pcs/wr. 2
100 Set-up box @75 mm pcs/wT. 11
101 Junction box @75 mm pcs/wr. 3
102 Connection terminal pcs/wT. 11
103 Smooth-walled pipes @20 mm m/m 205
104 Power cable BBIHr-LS 3%2,5 m/m 170
105 Double flush-mounted socket outlet with cs/wr 6
protective shutter 16A P )
Single flush-mounted socket with protective
106 shutter 16A pes/ur. 3
107 2-post hatch (aluminum) LUK/2AL (full set) pcs/wr. 2
108 LED panel light 60x60 Philips, 40W, 4500K pcs/wr. 5
109 Power cable BBIHr-LS 3x1,5 m/m 35
110 Single Switch pcs/uwT. 1
111 Double Switch pcs/wr. 1
112 Smooth-walled pipes @25 mm m/m 40
113 Power cable BBIHr-LS 3x10 m/m 40
114 Circuit breaker RX4.5 1P 40A 4,5kA type B IEK pcs/wT. 1
115 Circuit breaker RX4.5 1P 10A 4,5kA type C IEK pcs/uwT. 1
116 Circuit breaker RX4.5 1P 16A 4,5kA type C IEK pcs/uwT. 9
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117 Busbar with DIN insulator HN-6x9-6--C IEK pcs/uT. 2

118 LLIPB-M 12 recessed panel installation (12 DCs/LT. 1
modules)
Floor grounding

119 | 3CHM8-472-2 Groundmg conductor from steel strip with section m/m 15.8
40x4 mm

120 Steel strips GOST 103-2006 40x4 mm kg/kr 19.8

121 | 3CHM8-472-1 Grounding C(.)nd.uctor horizontal from round steel m/m 75
bars 14 mm in diameter

122 R.ound steel bars GOST 2590-2006 14 mm in k/kr 14.2
diameter

123 | 3CHM8-471-4 Grounding cgndyctor vertical from round steel ocs/ui. 3
bars 16 mm in diameter

124 Rf)und steel bars TOCT 2590-2006 16 mm in k/Kr 18.5
diameter
Cold and hot water supply

125 | 3CH16-14-12 Lz.ayln.g of external and internal Yvater supply m/m 3
pipelines from polypropylene pipes 25 mm

126 | 3cH16-14-11 Laying oflnterna_I water supply pipelines and m/m 16
polypropylene pipes 320 mm
Insulation of pipelines with products made of

127 | 3CH26-17-1 | foamed rubber (“Armoflex”), foamed polyethylene | m/m 5
(“Thermoflex”): tubes 25 mm

128 | 3CH16-17-1 | Installation of 25 mm valves pcs/wr. 1

129 | 3CH16-17-1 | Installation of 20 mm valves pcs/uwT. 2

130 | 3CH18-21-1 | Installation of filters with diameter: 20 mm pcs/wr. 1

131 | 9CH16-19-1 | Installation of safety valves 20 mm pcs/wr. 1

132 | 3CH16-14-11 Laying oflnterna_I water supply pipelines and m/m 16
polypropylene pipes 320 mm

133 | 3CH16-17-1 | Installation of 20 mm valves pcs/wr. 1

134 | 3CH18-5-5 In.stallatlon_ of electric sto.rage (tank) water heaters ocs/ui. 1
with capacity: up to 100 liters

135 | 9CH22-23-2 | Installation of polyethylene fittings: tees pcs/wr. 1

136 | 3cH22-23-1 Installation of polyethylene shaped parts: bends, ocs/ui. 18

elbows, branch pipes, transitions
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137 | 3CH16-29-2 C.ut—lns to existing water supply pipelines with cut-in/ 1
diameter: 20 mm Bpe3Ka
Materials and equipment for cold and hot supply
138 American pipe with male thread (external DCs/LT. 1
network)
139 PPR pipe @25 mm (external and internal network) | m/m 8
140 90° PPR bend @25 mm (external and internal ocs/ui. 4
network)
141 PPR tee @25 mm (internal network) pcs/wT. 1
142 Reducing fitting PPR 25x20 (internal network) pcs/wr. 2
143 90° PPR bend @20 mm (internal network) pcs/wT. 6
144 PPR tee $20 mm (internal network) pcs/wr. 3
145 PPP pipe PN10 @20 mm (internal network) m/m 25
146 Ball valve PPR 25 mm (internal network) pcs/wT. 1
147 Ball valve PPR 20 mm (internal network) pcs/w. 2
148 Filter connection (internal network) pcs/uwT. 3
149 Mainline filter (internal network) pcs/wr. 1
150 Water pressure reducer (internal network) pcs/uwT. 1
151 Safety relief valve (internal network) pcs/wT. 1
152 PPP pipe PN25 @20mm (internal network) m/m 25
153 Ball valve PPR PN25 20 mm (internal network) pcs/wT. 1
154 PPR tee $20 mm PN25 (internal network) pcs/wr. 5
156 90° Bend 90° PPR @20 mm PN25 (internal ocs/WT, 10
network)
156 Water heater Ariston ABSE VLS PRO PW 100 pcs/wr. 1
157 Metal cabinet for filter installation (40x50x20 cm) | pcs/wr. 1
Sewerage
158 | 3CH27-20-4 | Demolition of asphalt concrete pavements m3/m3 10
159 | 3CH1-192-2 | Hand excavation in trenches, soil group: 2 m3/m3 67
160 | CCCU-4/2024| Sand delivery t/T 6.6
161 | 3CH1-196-1 | Backfilling of sand by hand m3/m3 4
162 Sand m3/m3 4
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163 | 3CH1-196-1 | Backfilling of trenches by hand, soil group: 1 m3/m3 67

164 | 3cH16-15-1 Laying of sewerage pllpeleres from high-density m/m 140
polyethylene pipes with diameter: 50 mm
Installation of sewer manholes equipped with

165 manholes and waterproofed with depth upto 1.5 | pcs/wr. 5
m

166 | 3CH22-23-1 | Installation of polyethylene fittings: bends pcs/uwT. 20

167 | 9CH22-23-2 | Installation of polyethylene fittings: tees pcs/wr. 5
Drilling of holes in reinforced concrete structures

168 | P17-25 with diamond ring drills with drill diameter 60 mm | pcs/wr. 1
and depth 200 mm
Insulation of pipelines with products made of

169 | 3CH26-17-1 | foamed rubber (“Armoflex”), foamed polyethylene | m/m 8
(“Thermoflex”): tubes @50 mm
Rehabilitation of concrete pavement in places of

170 | 3CH11-2-4 pipe laying, arrangement of crushed stone m3/m3 1.5
underlying layers
Rehabilitation of the concrete pavement in the

171 | 3CH11-2-9 places of pipe laying, arrangement of concrete m3/m3 1.5
layers

172 | 3CH27-66-1 4 cm thick pavemer)t madt? of hot. asphalt concrete m2/m? 80
mixtures of dense fine-grained mixtures
Materials and equipment for sewerage

172 90° PVC bend @50 mm (external and internal DCs/LT. 16
network)

173 45° PVC bend @50 mm (external and internal ocs/ui. 4
network)

174 PVC tee 50x50x50 45° oblique (internal network) pcs/wr. 4

175 PVC tee 50x50x50 90° straight (internal network) pcs/wr. 1

176 PVC pipe @50 mm (external and internal network) | m/m 140

177 Signal tape (Sewerage) m/m 100
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ANNEX IX — Risk Management Plan

Risk Management Plan (RMP) to be prepared by the Bidder, as an initial plan to form an integral part of the

technical offer.

This RMP should anticipate all risks associated with the project’ implementation. As well, the plan should include
all measures & actions that can be taken to avoid or at-least reduce all involved risks Annex- IX.

If selected, the Contractor will discuss all aspects of the RMP with UNESCO Almaty Office and agree on the
final plan, to form an integral part of UNESCO Contract for Works.

Item

Key Challenges
Identified Potential Risks

When/
Frequency

Risk
Mitigation Measures

Risk
owner

10.
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ANNEX X — General Terms and Conditions for Large Scale Works

1. Definitions

2. Singular and Plural

3. Headings or Notes

4. Legal Relationships

5. General Duties/Powers of Engineer

6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting

8. Drawings

9. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Bid

13. Programme of Work to be furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24, Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference with Traffic and Adjoining Properties
30. Extraordinary Traffic and General Loads
31. Opportunities for Other Contractors

32. Cleanliness of the Site

33. Clearance of Site on Substantial Completion
34, Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43. Extension of Time for Completion

44, Rate of Progress

45. Liquidated Damages for Delay

46. Certificate of Substantial Completion

47. Defects Liability

48. Alterations, Additions and Omissions

49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement

60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures

65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNESCO

68. Termination by the UNESCO

69. Termination by the Contractor

70. Rights and Remedies of the UNESCO

71. Settlement of Disputes

72. Privileges and Immunities

73. Child Employment

74. Mines

75. Security

76. Anti-Terrorism

1. DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the
following meanings:

a) "Employer" means the United Nations Educational Scientific and Cultural Organisation
(UNESCO).

b) "Contractor" means the person whose Bid has been accepted and with whom the Contract has
been entered into.

c) "Engineer" means the person whose services have been engaged by UNESCO to administer the
Contract as provided therein, as will be notified in writing to the Contractor.

d) "Contract' means the written agreement between the Employer and the Contractor, to which
these General Conditions are annexed.

€) "The Works" means the works to be executed and completed under the Contract.

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent
and form part of the Works.

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract
and any modification thereof or addition thereto furnished by the Engineer or submitted by the
Contractor and approved in writing by the Engineer in accordance with the Contract.

h) "Bill of Quantities” is the document in which the Contractor indicates the cost of the Works, on the
basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the
execution and completion of the Works and for remedying of any defects therein in accordance
with the Contract.

j) "Site" means the land and other places on, under, in or through which the Works or Temporary
Works are to be constructed.

2. SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the
singular only shall also include the plural and vice versa where the context requires.

3. HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be
taken into consideration in their interpretation.

4. LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor
vis-a-vis the Employer. The Contract Documents shall not be construed to create any contractual
relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the
exercise of his duties and powers under the Contract, be entitied to performance by the Contractor
of its obligations, and to enforcement thereof. Nothing contained in the Contract Documents shall
create any contractual relationship between the Employer or the Engineer and any subcontractor(s)
of the Contractor.

5. GENERAL DUTIES/POWERS OF ENGINEER

a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In
particular, he shall perform the functions hereinafter described.

b) The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction
and until final payment is due. The Engineer shall advise and consult with the Employer. The
Employer's instructions to the Contractor shall be forwarded through the Engineer. The
Engineer shall have authority to act on behalf of the Employer only to the extent provided in the
Contract Documents as they may be amended in writing in accordance with the Contract. The
duties, responsibilities and limitations of authority of the Engineer as the Employer's
representative during construction as set forth in the Contract shall not be modified or extended
without the written consent of the Employer, the Contractor and the Engineer.

c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize
himself generally with the progress and quality of the Works and to determine in general if the
Works are proceeding in accordance with the Contract Documents. On the basis of his on-site
observations as an Engineer, he shall keep the Employer informed of the progress of the
Works.

d) The Engineer shall not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs
in connection with the Works or the Temporary Works. The Engineer shall not be responsible
for or have control or charge over the acts or omissions of the Contractor (including the
Contractor's failure to carry out the
Works in accordance with the Contract) and of Sub-contractors or any of their agents or
employees, or any other persons performing services for the Works, except if such acts or
omissions are caused by the Engineer's failure to perform his functions in accordance with the
contract between the Employer and the Engineer.

€) The Engineer shall at all times have access to the Works wherever and whether in preparation or
progress. The Contractor shall provide facilities for such access so that the Engineer may
perform his functions under the Contract.

f) Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the
Contractor and shall issue Certificates for Payment as appropriate.

g) The Engineer shall review and approve or take other appropriate action upon the Contractor's

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the

design concept of the Works and with the provisions of the Contract Documents. Such action
shall be taken with reasonable promptness so as to cause no delay. The Engineer's approval of

a specific item shall not indicate approval of an assembly of which the item is a component.

The Engineer shall interpret the requirements of the Contract Documents and judge the

performance there under by the Contractor. Al interpretations and orders of the Engineer shall

be consistent with the intent of and reasonably inferable from the Contract Documents and shall
be in writing or in the form of drawings. Either party may make a written request to the Engineer
for such interpretation. The Engineer shall render the interpretation necessary for the proper
execution of the Works with reasonable promptness and in accordance with any time limit
agreed upon. Any claim or dispute arising from the interpretation of the Contract Documents by
the Engineer or relating to the execution or progress of the Works shall be settled as provided in

Clause 71 of these General Conditions.

i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract nor to order any work involving delay in

h
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completion of the Works or any extra payment to the Contractor by the Employer, or to make
any variations to the Works.

j) In the event of termination of the employment of the Engineer, the Employer shall appoint another
suitable professional to perform the Engineer’s duties.

k) The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require
General inspection or testing of the work whether or not such work be then fabricated, installed
or completed. However, neither the Engineer's authority to act nor any reasonable decision
made by him in good faith either to exercise or not to exercise such authority shall give rise to
any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their
agents or employees, or any other person performing services for the Works.

1) The Engineer shall conduct inspections to determine the dates of Substantial Completion and
Final Completion, shall receive and forward to the Employer for the Employer's review written
warranties and related documents required by the Contract and assembled by the Contractor,
and shall issue a final Certificate for Payment upon compliance with the requirements of Clause
47 hereof and in accordance with the Contract.

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The
Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities
and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR’S GENERAL OBLIGATIONS/RESPONSIBILITIES
6.1 Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict
accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer,
and shall provide all labour, including the supervision thereof, materials, Constructional Plant and
all other things, whether of a temporary or permanent nature, required in and for such execution,
completion and remedying of defects, as far as the necessity for providing the same is specified in
or is reasonably to be inferred from the Contract. The Contractor shall comply with and adhere
strictly to the Engineer's instructions and directions on any matter, touching or concerning the
Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be responsible,
except as may be expressly provided in the Contract, for the design or specification of the
Permanent Works or of any Temporary Works prepared by the Engineer.

6.3 Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his
employees and will select for work under this Contract, reliable individuals who will perform
effectively in the implementation of the Contract, respect local customs and conform to a high
standard of moral and ethical conduct.

6.4 Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the performance of
his services under this Contract. The Contractor shall refrain from any action which may adversely
affect the Employer and shall fulfil his commitments with fullest regard for the interest of the
Employer.

6.5 Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the
Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The
Contractor agrees that breach of this provision is a breach of an essential term of the Contract.

6.6 Use of Name, Emblem or Official Seal of UNESCO or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has
performed services for the Employer or use the name, emblem or official seal of the Employer or
the United Nations or any abbreviation of the name of the Employer or the United Nations for
advertising purposes or any other purposes.

6.7 Confi Nature of D

Information and data that is considered proprietary by either Party or that is delivered or disclosed
by one Party (“Discloser’) to the other Party (“Recipient’) during the course of performance of the
Contract, and that is designated as confidential (“Information”), shall be held in confidence by that
Party. Drawings, photographs, plans, reports, recommendations, estimates, documents and all
other data compiled by or received by the Contractor under this Contract shall be the property of
UNESCO, shall be treated as confidential and shall be delivered only to UNESCO authorized
officials on completion of work under this Contract.

The Contractor may not communicate at any time to any other person, Government or authority
external to UNESCO, any information known to it by reason of its association with UNESCO, which
has not been made public except with the authorization of UNESCO; nor shall the Contractor at any
time use such information to private advantage. These obligations do not lapse upon termination of
this Contract.

UNESCO may disclose Information to the extent required pursuant to resolutions or regulations of
the General Conference or rules promulgated thereunder and to the UNESCO Access to
Information policy. The Contractor acknowledges that UNESCO's Information, including any
information relating to an identified or identifiable individual (“Personal Data”), is subject to
privileges and immunities accorded to UNESCO and that as a result any such Information is
inviolable and cannot be disclosed, provided or otherwise made available to, or searched,
confiscated or otherwise be interfered with by any person, unless such immunity is expressly
waived in writing by UNESCO. To ensure compliance with the privileges and immunities of
UNESCO, the Contractor shall segregate Information provided by UNESCO or generated by the
Contractor under this Contract to the fullest extent possible.

7. ASSIGNMENT AND SUBCONTRACTING

7.1 Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign,
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the
Contractor's rights, claims or obligations under the Contract.

7.2 Subcontracting
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In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the
prior written approval of the Employer for all such subcontractors. The approval of the Employer
shall not relieve the Contractor of any of his obligations under the Contract, and the terms of any
subcontract shall be subject to and be in conformity with the provisions of the Contract.

7.3 Assil of Suk actor's Obligati

In the event of a subcontractor having undertaken towards the Contractor in respect of the work
executed or the goods, materials, Plant or services supplied by such subcontractor for the Works,
any continuing obligation extending for a period exceeding that of the Defects Liability Period under
the Contract, the

Contractor shall at any time after the expiration of such Period, assign to the Employer, at the
Employer's request and cost, the benefit of such obligation for the unexpired duration thereof.

8. DRAWINGS

8.1 Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be
furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense
any further copies required by him.

8.2 One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor
on the Site and the same shall at all reasonable times be available for inspection and use by the
Engineer and by any other person authorized in writing by the Engineer.

8.3. Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works
is likely to be delayed or disrupted unless any further drawing or order, including a direction,
instruction or approval, is issued by the Engineer within a reasonable time. The notice shall include
details of drawing or order required and of why and by when it is required and of any delay or
disruption likely to be suffered if it is late.

9. WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two
copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the
Contractor, from time to time and as required for the correct execution of the Works. The Contractor
shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its
receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer,
through the Engineer, by means of an annotation in the Work Book made within three (3) days from
the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this
procedure shall result in the order being deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of
the Works. A copy shall be kept by the Engineer and another copy by the Contractor.

10. PERFORMANCE SECURITY

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the
benefit of the Employer. The amount and character of such security (bond or guarantee) shall
be as indicated in the Contract.

b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company
or accredited bank, in the format included in Annex 5 to these General Conditions, and must be
valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final
Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor
within twenty-eight days after the issuance by the Engineer of the Certificate of Final
Completion, provided that the Contractor shall have paid all money owed to the Employer under
the Contract.

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes
insolvent or its right to do business in the country of execution of the Works is terminated, the
Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety,
both of which must be acceptable to the Employer.

11. INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and
to have satisfied himself before submitting his Bid and signing the Contract as to all matters relative
to the nature of the land and subsoil, the form and nature of the Site, details and levels of existing
pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and nature of
the work and materials necessary for the completion of the Works, the means of access to the Site,
and the accommodation he may require, and in general to have himself obtained all necessary
information as to risk contingencies, climatic, hydrological and natural conditions and other
circumstances which may influence or affect his Bid, and no claims will be entertained in this
connection against the Employer.

12. SUFFICIENCY OF BID

The Contractor shall be deemed to have satisfied himself before Biding as to the correctness and
sufficiency of his Bid for the construction of the Works and of the rates and prices, which rates and
prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations
under the Contract and all matters and things necessary for the proper execution and completion of
the Works.

13. PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his
consent a detailed Programme of Work showing the order of procedure and the method in which he
proposes to carry out the Works. In preparing his Programme of Work the Contractor shall pay due
regard to the priority required by certain works. Should the Engineer, during the progress of work,
require further modifications to the Programme of Work, the Contractor shall review the said
program. The Contractor shall also whenever required by the Engineer submit particulars in writing
of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and
Temporary Works which the Contractor intends to supply, use or construct as the case may be. The
submission of such program, or any modifications thereto, or the particulars required by the
Engineer, shall not relieve the Contractor of any of his duties or obligations under the Contract nor
shall the incorporation of any modification to the Programme of Work either at the commencement
of the contract or during its course entitle the Contractor to any additional payments in consequence
thereof.

14. WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNESCO Project Coordinator or engineer, if any,
the representative of the Contractor and the Engineer or the Engineer's Representative, in order to
verify that the Works are progressing normally and are executed in accordance with the Contract.
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15. CHANGE ORDERS

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of
Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are
deemed necessary by the Engineer.

b) Processing of change orders shall be governed by clause 48 of these General Conditions.

16. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and
as long thereafter as the Engineer may consider necessary for the proper fulfiliment of the
Contractor's obligations under the Contract. The Contractor or a competent and authorized agent or
representative of the Contractor approved in writing by the Engineer, which approval may at any
time be withdrawn, shall be constantly on the site and shall devote his entire time to the
superintendence of the Works. Such authorized agent or representative shall receive on behalf of
the Contractor directions and instructions from the Engineer. If the approval of such agent or
representative shall be withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the
removal of such agent or representative shall be requested by the Employer under Clause 17(3)
hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such withdrawal
remove the agent or representative from the Site, and replace him by another agent or
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2)
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a removed
agent or representative again on the Site.

17. CONTRACTOR'S EMPLOYEES

a) The Contractor shall provide and employ on the Site in connection with the execution and

completion of the Works and the remedying of any defects therein:
i. Only such technical assistants as are skilled and experienced in their respective callings and
such sub-agent foremen and leading hands as are competent to give proper supervision to the
work they are required to supervise, and
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.

b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from
the Works any person employed by the Contractor in or about the execution or completion of
the Works, who in the opinion of the Engineer is mis-conducting himself, or is incompetent or
negligent in the proper performance of his duties, or whose employment is otherwise
considered reasonably by the Engineer to be undesirable, and such person shall not be again
employed on the Site without the written permission of the Engineer. Any person so removed
from the Works shall be replaced as soon as reasonably possible by a competent substitute
approved by the Engineer.

c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any
agent, representative or other personnel who do not conform to the standards set forth in
paragraph (a) of this Clause. Such request for withdrawal or replacement shall not be
considered as termination in part or in whole of this Contract. All costs and additional expenses
resulting from any withdrawal or replacement for whatever reason of any of the Contractor's
personnel shall be at the Contractor's expense.

18. SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to
original points, lines and levels of reference given by the Engineer in writing and for the correctness
of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all
necessary instruments, appliances and labour in connection therewith. If, at any time during the
progress of the Works, any error shall appear or arise in the position, levels, dimensions or
alignment of any part of the Works, the Contractor, on being required so to do by the Engineer,
shall, at his own cost, rectify such error to the satisfaction of the Engineer.

19. WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights,
guards, fencing and watching when and where necessary or required by the Engineer or by any
duly constituted authority for the protection of the Works and the materials and equipment utilized
therefore or for the safety and convenience of the public or others.

20. CARE OF WORKS

a) From the commencement date of the Works to the date of substantial completion as stated in the
Certificate of Substantial Completion, the Contractor shall take full responsibility for the care
thereof and of all Temporary Works. In the event that any damage or loss should happen to the
Works or to any part thereof or to any Temporary Works from any cause whatsoever (save and
except as shall be due to Force Majeure as defined in Clause 66 of these General Conditions),
the Contractor shall at his own cost repair and make good the same so that, at completion, the
Works shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and the Engineer's instructions. The Contractor shall also be liable
for any damage to the Works occasioned by him in the course of any operations carried out by
him for the purpose of complying with his obligations Clause 47 hereof.

b) The Contractor shall be fully responsible for the review of the Engineering design and details of
the Works and shall inform the Employer of any mistakes or incorrectness in such design and
details which would affect the Works.

21. INSURANCE OF WORKS ETC

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall
insure immediately following signature of this Contract, in the joint names of the Employer and the
Contractor? (a) for the period stipulated in Clause 20 (a) hereof, against all loss or damage from
whatever cause arising, other than cause of Force majeure as defined in clause 66 of these
General Conditions, and (b) against loss or damage for which the Contractor is responsible, in such
manner that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1)
hereof and are also covered during the Defects Liability Period for loss or damage arising from a
cause occurring prior to the commencement of the Defects Liability Period and for any loss or
damage occasioned by the Contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under Clause 47 hereof:

a) The Works, together with the materials and Plant for incorporation therein, to their full
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover
any additional costs of and incidental to the rectification of loss or damage including professional
fees and the cost of demolishing and removing any part of the Works and of removing debris of
whatsoever nature;

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

c) An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce
to the Engineer the policy or policies of insurance and the receipts for payment of the current
premiums.
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22. DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and
save harmless and defend at his own expense the Employer, its officers, agents, employees and
servants from and against all suits, claims, demands, proceedings, and liability of any nature or kind,
including costs and expenses, for injuries or damages to any person or any property whatsoever
which may arise out of or in consequence of acts or omissions of the Contractor or its agents,
employees, servants or subcontractors in the execution of the Contract. The provision of this Clause
shall extend to suits, claims, demands, proceedings and liability in the nature of workmen's
compensation claims and arising out of the use of patented inventions and devices. Provided always
that nothing herein contained shall be deemed to render the Contractor liable for or in respect of or
with respect to:

a) The permanent use or occupation of land by the Works or any part thereof;

b) The right of the Employer to construct the Works or any part thereof on, over, under, or through
any land.

c) Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works in
accordance with the Contract.

d) Death, injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, done or committed during the validity of the
Contract.

23. LIABILITY INSURANCE

23.1 Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any death,
material or physical damage, loss or injury which may occur to any property, including that of the
Employer or to any person, including any employee of the Employer by or arising out of the
execution of the Works or in the carrying out of the Contract, other than due to the matters referred
to in the proviso to Clause 22 hereof.

23.2 Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and for at least the amount specified in the contract.
The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer
the policy or policies of insurance and the receipts for payment of the current premiums.

23.3 Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of which
the Contractor would be entitled to receive indemnity under the policy, being brought or made
against the Employer, the insurer shall indemnify the Employer against such claims and any costs,
charges and expenses in respect thereof.

24. ACCIDENT OR INJURY TO WORKMEN

a) The Employer shall not be liable for or in respect of any damages or compensation payable at law
in respect or in consequence of any accident or injury to any workman or other person in the
employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting
from any act or default of the Employer, his agents or employees. The Contractor shall indemnify,
hold and save harmless the Employer against all such damages and compensation, save and
except as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever
in respect thereof or in relation thereto.

b) Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which
approval shall not be unreasonably withheld, and shall continue such insurance during the whole of
the time that any persons are employed by him for the Works and shall, when required, produce to
the Engineer such policy of insurance and the receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to
insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured
against the liability in respect of such persons in such manner that the Employer is indemnified
under the policy but the Contractor shall require such subcontractor to produce to the Engineer
when required such policy of insurance and the receipt for the current premium, and obtain the
insertion of a provision to that effect in its contract with the subcontractor.

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21,
23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the
Contract, the Employer may in any such case effect and keep in force any such insurance and pay
such premium as may be necessary for that purpose and from time to time deduct the amount so
paid by the Employer as aforesaid from any monies due or which may become due to the
Contractor, or recover the same as a debt due from the Contractor.

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by
any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly
constituted authority in relation to the execution of the Works or of any Temporary Works and by the
Rules and Regulations of all public bodies and companies whose property or rights are affected or
may be affected in any way by the Works or any Temporary Works.

b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements of any such local or other authority which may be applicable
to the Works and shall keep the Employer indemnified against all penalties and liabilities of every
kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.

27. DISCOVERIES

Al fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between the
Employer and the Contractor be deemed to be the absolute property of the Employer and the
Contractor shall take reasonable precautions to prevent his workmen or any other persons from
removing or damaging any such article or thing and shall immediately upon discovery thereof and
before removal acquaint the Employer of such discovery and carry out at the expense of the
Employer the Engineer's orders as to the disposal of the same.

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims
and proceedings for or on account of infringement of any patent rights, design trademark or name or
other protected rights in respect of any Plant, equipment, machine, work or material used for or in
connection with the Works or Temporary Works and from and against all claims, demands
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation
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thereto, except where such infringement results from compliance with the design or Specification
provided by the Engineer.

b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent
and other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials
required for the Works or Temporary Works.

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary
Works shall, so far as compliance with the requirements of the Contract permits, be carried on so
as not to interfere unnecessarily or improperly with the public convenience, or the access to, use
and occupation of, public or private roads and footpaths to or of properties whether in the
possession of the Employer or of any other person. The Contractor shall hold harmless and
indemnify the Employer in respect of all claims, demands, proceedings, damages, costs, charges
and expenses whatsoever arising out of or in relation to any such matters in so far as the
Contractor is responsible thereby.

30. EXTRAORDINARY TRAFFIC AND GENERAL LOADS

a) The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the Contractor
or any of his sub-contractors and, in particular, shall select routes, choose and use vehicles and
restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the
moving of plant and material from and to the Site shall be limited as far as reasonably possible and
so that no unnecessary damage may be occasioned to such roads and bridges.

b) Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, pre-constructed units or parts of units of work, or other thing, over part of a road or
bridge, the moving whereof is likely to damage any such road or bridge unless General protection
or strengthening is carried out, then the Contractor shall before moving the load on to such road or
bridge, save insofar as the Contract otherwise provide, be responsible for and shall pay for the cost
of strengthening any such bridge or altering or improving any such road to avoid such damage, and
the Contractor shall indemnify and keep the Employer indemnified against all claims for damage to
any such road or bridge caused by such movement, including such claim as may be made directly
against the Employer, and shall negotiate and pay all claims arising solely out of such damage.

31. OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer and
their workmen and to the workmen of the Employer and of any other duly constituted authorities
who may be employed in the execution on or near the Site of any work not included in the Contract
or of any contract which the Employer may enter into in connection with or ancillary to the Works. If
work by other contractors of the Employer as above-mentioned involves the Contractor in any direct
expenses as a result of using his Site facilities, the Employer shall consider payment to the
Contractor of such sum or sums as may be recommended by the Engineer.

32. CLEANLINESS OF THE SITE

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works no
longer required to an authorised public dumping area.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from the
Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and
leave the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of
the Engineer.

34.LABOUR

34.1 Engagement of Labour
The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.

34.2 Supply of Water
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of
drinking and other water for the use of the Contractor’s staff and work people.

34.3 Alcoholic Drinks or Drugs

The Contractor shall comply with Government laws and regulations and orders in force as regards
the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate
such importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.

34.4 Arms and Ammunition
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs
The Contractor shall in all dealings with labour in his employ have due regard to all holiday,
recognized festivals and religious or other customs.

34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and
carry out such regulations, orders, and requirements as may be made by the Government or the
local medical or sanitary authorities for the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or
disorderly conduct by or amongst his employees and for the preservation of peace and the
protection of persons and property in the neighbourhood of the Works against the same.

34.8 Observance by Sub-Contractors
The Contractor shall be considered responsible for the observance of the above provisions by his
Sub-Contractors.

34.9 Legislation applicable to Labour
The Contractor shall abide by all applicable Ethiopian legislation and regulations with regard to
labour.

35. RETURNS OF LABOUR, PLANT, ETC.
The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in
detail in the form and at such intervals as the Engineer may prescribe showing the supervisory staff
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and the numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such information respecting Constructional plant as the Engineer may require.

36. MATERIALS, WORKMANSHIP AND TESTING

36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer's instructions and shall be subjected from time to time to such tests as
the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of
such places. The Contractor shall provide such assistance, instruments, machines, labour and
materials as are normally required for examining, measuring and testing any work and the quality,
weight or quantity of any materials used and shall supply samples of materials before incorporation
in the Works for testing as may be selected and required by the Engineer. All testing equipment and
instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in
accordance with the instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works
without prior written approval of the Employer and instruction of the Engineer, provided always that if
the use of such material results or may result in increasing the Contract Price, the procedure in
Clause 48 shall apply.

36.2 Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly
intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not
be made for samples which do not comply with the Specifications.

36.3 Cost of Tests
The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any
part of the Works is appropriate for the purpose which it was intended to fulfil.

37.ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times,
have access to the Works and to the Site and to all workshops and places where work is being
prepared or whence materials, manufactured articles or machinery are being obtained for the Works
and the Contractor shall afford every facility for and every assistance in or in obtaining the right to
such access.

38. EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work which is
about to be covered up or put out of view and to examine foundations before permanent work is
placed thereon. The Contractor shall give due notice to the Engineer whenever any such work or
foundations is or are ready or about to be ready for examination and the Engineer shall without
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly
attend for the purpose of examining and measuring such work or of examining such foundations.

39. REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing, and the
Contractor shall execute at his cost and expense, the following operations:

a) The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;

b) The substitution of proper and suitable materials; and

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim
payment therefore) of any work which in respect of materials or workmanship is not in the opinion of
the Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the
Employer shall be entitled to employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable
from him by the Employer and may be deducted by the Employer from any monies due or which
may become due to the Contractor.

40. SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any
part thereof for such time or times and in such manner as the Engineer may consider necessary and
shall, during such suspension, properly protect and secure the Works so far as it is necessary in the
opinion of the Engineer. The Employer should be notified and his written approval should be sought
for any suspension of work in excess of three (3) days.

41. POSSESSION OF SITE

41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor
possession of so much of the Site as may be required to enable the Contractor to commence and
proceed with the construction of the Works in accordance with the Programme referred to in Clause
13 hereof and otherwise in accordance with such reasonable proposals of the Contractor as he shall
make to the Engineer by notice in writing, and shall from time to time as the Works proceed give to
the Contractor possession of such further portions of the Site as may be required to enable the
Contractor to proceed with the construction of the Works with due dispatch in accordance with the
said Programme or proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for General temporary wayleaves required by
him in connection with access to the Site. The Contractor shall also provide at his own cost any
additional accommodation outside the Site required by him for the purpose of the Works.

41.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and before
taking possession shall supply the Engineer with a copy of the necessary permits. Access to the
Site is available where the Site adjoins a public road but it is not provided unless shown on the
Drawings. When necessary for the safety and convenience of workmen, public or livestock or for the
protection of the Works, the Contractor shall, at his own expense, provide adequate temporary
fencing to the whole or part of the Site. The Contractor shall not disturb, damage or pull down any
hedge, tree or building within the Site without the written consent of the Engineer.

42. TIME FOR COMPLETION
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a) Subject to any requirement in the Contract as to completion of any section of the Works before
completion of the whole, the whole of the Works shall be completed, in accordance with the
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.

b) The completion time includes weekly rest days, official holidays, and days of inclement weather.

43. EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension of
the time for completion of the Works specified in the Contract. The Employer shall, upon such
application, determine the period of any such extension of time; provided that in the case of
alterations or additions in the Works, the application for such an extension must be made before the
alterations or additions in the Works are undertaken by the Contractor.

44. RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode,
manner and speed of execution and completion of the Works are to be of a kind and conducted in a
manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any part
thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time
for completion, the Engineer shall so notify the Contractor in writing and the Contractor shall
thereupon take such steps as the Contractor may think necessary and the Engineer may approve
to expedite progress so as to complete the Works by the prescribed time or extended time for
completion. If the work is not being carried on by day and by night and the Contractor shall request
permission to work by night as well as by day, then, if the Engineer shall grant such permission, the
Contractor shall not be entitled to any additional payment. All work at night shall be carried out
without unreasonable noise and disturbance. The contractor shall indemnify the Employer from and
against any claims or liability for damages on account of noise or other disturbance created while or
in carrying out the work and from and against all claims, demands, proceedings, costs and
expenses whatsoever in regard or in relation to such noise or other disturbance. The Contractor
shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory
Drawings or any other material showing the progress of the Works.

45. LIQUIDATED DAMAGES FOR DELAY

a) If the Contractor fails to complete the Works within the time for completion prescribed in the
Contract, or any extended time for completion in accordance with the Contract, then the
Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages,
for the delay between the time prescribed in the Contract or the extended time for completion,
as the case may be, and the date of substantial completion of the Works as stated in the
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The
said sum shall be payable by the sole fact of the delay without the need for any previous notice
or any legal proceedings, or proof of damage, which shall in all cases be considered as
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the
amount of such liquidated damages from any monies in its hands due or which may become
due to the Contractor. The payment or deduction of such damages shall not relieve the
Contractor from his obligation to complete the Works or from any other of his obligations and
liabilities under the Contract.

b) If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works, the
liquidated damages for delay in completion of the remainder of the Works or of that Section
may, for any period of delay after the date stated in such Certificate of Substantial Completion,
and in the absence of alternative provisions in the Contract, be reduced in the proportion which
the value of the part or Section so certified bears to the total value of the whole of the Works or
Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of
liquidated damages and shall not affect the limit thereof.

46. CERTIFICATE OF SUBSTANTIAL COMPLETION
46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed
any test on completion prescribed by the Contract, the Contractor may give a notice to that effect to
the Engineer accompanied by an undertaking to finish any outstanding work during the Defects
Liability Period. Such notice and undertaking shall be in writing and shall be deemed to be a
request by the Contractor, for the Engineer to issue a Certificate of Substantial Completion in
respect of the Works. The Engineer shall, within twenty-one (21) days of the date of delivery of
such notice either issue to the Contractor, with a copy to the Employer, a Certificate of Substantial
Completion stating the date on which, in his opinion, the Works were substantially completed in
accordance with the Contract or give instructions in writing to the Contractor specifying all the work
which, in the Engineer's opinion, requires to be done by the Contractor before the issuance of such
Certificate. The Engineer shall also notify the Contractor of any defects in the Works affecting
substantial completion that may appear after such instructions and before completion of the work
specified therein. The Contractor shall be entitied to receive such Certificate of Substantial
Completion within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the
work so specified and making good any defect so notified. Upon issuance of the Certificate of
Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to
complete with due expedition any outstanding work during the Defects Liability Period.

46.2 ial C ion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a
Certificate of Substantial Completion in respect of any Section or part of the Works which has been
substantially completed and has satisfactorily passed any tests on completion prescribed by the
Contract, if:

a) a separate time for completion is provided in the Contract in respect of such Section or part of
the Works;

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is
required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.

47. DEFECTS LIABILITY

47.1 Defects Liability Period
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The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated
from the date of completion of the Works stated in the Certificate of Substantial Completion issued
by the Engineer or, in respect of any Section or part of the Works for which a separate Certificate of
Substantial Completion has been issued, from the date of completion of that Section or part as
stated in the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability
Period, be construed accordingly.

472C ion of Outstandi

Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the
date of the Certificate of Substantial Completion, and shall execute all such work of repair,
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages or
other faults as may be required of the Contractor in writing by the Engineer during the Defects
Liability Period and within fourteen (14) days after its expiration, as a result of an inspection made
by or on behalf of the Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity
thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in
accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with
any obligation expressed or implied, on the Contractor's part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor fails to do any such work outstanding on the Works, the Employer shall be entitied
to employ and pay other persons to carry out the same, and all expenses consequent thereon or
incidental thereto shall be recoverable from the Contractor by the Employer, and may be deducted
by the Employer from any monies due or which may become due to the Contractor.

47.5 Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty
eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion
to the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate,
provided that the provisions of the Contract which remain unperformed and the Settiement of
Disputes provision in the Contract shall remain in force for as long as is necessary to dispose of any
outstanding matters or issues between the Parties.

48. ALTERATIONS, ADDITIONS AND OMISSIONS
48.1 Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the
Works or any part thereof which he considers necessary and for that purpose or if for any other
reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do and
the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such
variation shall in any way vitiate or invalidate the Contract.

48.2 Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for
any variations which may result in an increase of the Contract Price or in an essential alteration of
the quantity, quality or character of the Works.

48.3 Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall be
made by the Contractor only upon written order from the Engineer accompanied by a copy of the
Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing
shall be required for any increase or decrease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause but is the result of the quantities
exceeding or being less than those stated in the Bill of Quantities.

48.4 Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract
Price in respect of any variation, addition or omission. In the case of any variation, addition or
omission which may result in an increase of the Contract Price, the Engineer shall communicate
such estimate to the Employer together with his request for the Employer's written approval of such
variation, addition or omission. The value of any variation, addition or omission shall be calculated
on the basis of the unit prices contained in the Bill of Quantities.

49. PLANT, TEMPORARY WORKS AND MATERIALS
49.1 Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when
brought on the Site, be deemed to be exclusively intended for the construction and completion of the
Works and the Contractor shall not remove the same or any part thereof (save for the purpose of
moving it from one part of the Site to another) without the consent in writing of the Engineer which
shall not be unreasonably withheld.

49.2 Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional
Plant and Temporary Works remaining thereon and any unused materials provided by the
Contractor shall be deposited in a location approved by the local authorities.

49.3 Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant,

Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its
employees or agents.
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49.4 Ownership of paid material and work

Al material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be construed as
relieving the Contractor from the sole responsibility for all material and work upon which payments
have been

made or the restoration of any damaged work or as waiving the right of the Employer to require the
fulfilment of all of the terms of the Contract.

49.5 Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the
Employer and any such equipment and supplies shall be returned to the Employer at the conclusion
of the Contract or when no longer needed by the Contractor. Such equipment when returned to the
Employer, shall be in the same condition as when delivered to the Contractor, subject to normal
wear and tear.

50. APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of
the materials or other matters referred to therein nor shall it prevent the rejection of any such
materials at any time by the Engineer.

51. MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to
the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or
send a qualified agent to assist the Engineer in making such measurement and shall furnish all
particulars required by either of them. Should the Contractor not attend or neglect or omit to send
such agent, then the measurement made by the Engineer or approved by him shall be taken to be
the correct measurement of the work. The purpose of measuring is to ascertain the volume of work
executed by the Contractor and therefore determine the amount of the monthly payments.

52. LIABILITY OF THE PARTIES

52.1 The Works shall not be considered as completed until a Certificate of Final Completion shall
have been signed by the Engineer and delivered to the Employer stating that the Works have been
completed and that the Contractor has fulfilled all his obligations under Clause 47 to his
satisfaction.

52.2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection
with the Contract or the execution of the Works unless the Contractor shall have made a claim in
writing in respect thereof before the giving of the Certificate of Final Completion and in accordance
with the Contract.

52.3 Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable
for the fulfilment of any obligation incurred under the provisions of the Contract prior to the
issuance of the Certificate of Final Completion and which remains unperformed at the time such
Certificate is issued. For the purpose of determining the nature and extent of any such obligation
the Contract shall be deemed to remain in force between the parties hereto.

52.4 Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any
part thereof for a period of three years after issuance of the Certificate of Final Completion,
provided always that such risks, damage or failure result from acts, defaults and negligence of the
Contractor, his agents, employees or workmen and such contractors.

53. AUTHORITIES

53.1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom
without thereby voiding the Contract or releasing the Contractor from any of his obligations or
liabilities under the Contract or affecting the rights and powers conferred on the Employer and the
Engineer by the Contract in any of the following cases:

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved
by legal action;

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in
part without the Employer's prior written approval;

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent
which in the opinion of the Engineer will not enable him to meet the target completion date
of the Works;

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days
after receiving from the Engineer written notice to proceed;

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfil his
obligations and does not remedy the cause of his failure within fifteen (15) days after being
notified to do so in writing;

(g) If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of
the Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion so
much of Constructional Plant, Temporary Works and Materials, which have been deemed to be
reserved exclusively for the construction and completion of the Works under the provision of
the Contract as he or they may think proper and the Employer may at any time sell any of the
said Constructional Plant, Temporary Works and unused materials and apply the proceeds of
sale in or towards the satisfaction of any sums due or which may become due to him from the
Contractor under the Contract.

53.2 Evaluation after Re-entry
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The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer notify the Contractor to attend the necessary evaluation of the Works. In the event that for
any reason the Contractor does not attend such evaluation the Engineer shall undertake the said
evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due
to the Contractor for work done in accordance with the Contract up to the time of entry and
expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of
the Works he has executed in such case in accordance with the Contract. The Engineer shall
indicate the value of the materials whether unused or partially used and the value of construction
equipment and any part of the Temporary Works.

53.3 Payment after Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay
the Contractor any money on account of the Contract until the expiration of the Defects Liability
Period, and thereafter until the costs of completion and making good any defects of the Works,
damages for delay in completion (if any), and all other expenses incurred by the Employer have
been ascertained and their amount certified by the Engineer.

The Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer may
certify would have been due to him upon due completion by him after deducting the said amount.
But if such amount shall exceed the sum which would have been payable to the Contractor on due
completion by him,, then the Contractor shall upon demand pay to the Employer the amount of such
excess. The Employer in such case may recover this amount from any money due to the Contractor
from the Employer without the need to resort to legal procedures.

54. URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works
or any part thereof either during the execution of the Works or during the Defects Liability Period any
remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for
security and the Contractor is unable or unwilling at once to do such work or repair, the Employer
may by his own or other workmen do such work or repair as the Engineer may consider necessary.
If the work or repair so done by the Employer is work which in the opinion of the Engineer the
Contractor was liable to do at his own expense under the Contract, all costs and charges properly
incurred by the Employer in so doing shall on demand be paid by the Contractor to the Employer or
may be deducted by the Employer from any monies due or which may become due to the
Contractor provided always that the Engineer shall as soon after the occurrence of any such
emergency as may be reasonably practicable notify the Contractor thereof in writing.

55. INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in
respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to
fluctuation in exchange rates, interest rates nor devaluation or any other matters affecting the
Works.

56. TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income
including value added tax, all in accordance with and subject to the provisions of the income tax
laws and regulations in force and all amendments thereto. It is the Contractor's responsibility to
make all the necessary inquiries in this respect and he shall be deemed to have satisfied himself
regarding the application of all relevant tax laws.

57. BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall
require that the Contractor has complied in full with the regulations in force regarding the use of
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well
arranged storage facilities. The Engineer's approval or refusal to permit the use of explosives shall
not constitute ground for claims by the Contractor.

58. MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He shall
place all necessary orders as soon as possible after the signing of the Contract. These orders and
their acceptance shall be produced to the Engineer on request. The Contractor shall also be
responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are
needed to ensure completion of the Works within the period for completion. Should any sub-
contracted works be delayed, the Contractor shall initiate the necessary action to speed up such
completion. This shall not prejudice the Employer's right to exercise his remedies for delay in
accordance with the Contract.

59. TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement
of plant and materials and clear same away at completion and make good all works damaged or
disturbed. The Contractor shall submit drawings and full particulars of all Temporary Works to the
Engineer before commencing same. The Engineer may require modifications to be made if he
considers them to be insufficient and the Contractor shall give effect to such modifications but shall
not be relieved of his responsibilities. The Contractor shall provide and maintain weather-proof
sheds for storage of material pertinent to the Works both for his own use and for the use of the
Employer and clear same away at the completion of the Works. The Contractor shall divert as
required, at his own cost and subject to the approval of the Engineer, all public utilities encountered
during the progress of the Works, except those Generally indicated on the drawings as being
included in the Contract. Where diversions of services are not required in connection with the
Works, the Contractor shall uphold, maintain and keep the same in working order in existing
locations. The Contractor shall make good, at his own expense, all damage to telephone, telegraph
and electric cable or wires, sewers, water or other pipes and other services, except where the Public
Authority or Private Party owning or responsible for the same elects to make good the damage. The
costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on
demand.

60. PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any
form of advertising whatsoever without the prior approval in writing from the Employer.

61. PREVENTION OF CORRUPTION
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The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given any
person any gift or consideration of any kind as an inducement or reward for doing or intending to do
any action in relation to the obtaining or the execution of the Contract or any other contract with the
Employer or for showing or intending to show favour or disfavour to any person in relation to the
Contract or any other contract with the Employer, if the like acts shall have been done by any
persons employed by him or acting on his behalf whether with or without the knowledge of the
Contractor in relation to this or any other Contract with the Employer.

62. DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract shall
have effect as if the act were to be done or the period to expire upon the working day following such
day.

63. NOTICES

63.1 Unless otherwise expressly specified, any notice, consent, approval, certificate or
determination by any person for which provision is made in the Contract Documents shall be in
writing. Any such notice, consent, approval, certificate or determination to be given or made by the
Employer, the Contractor or the Engineer shall not be unreasonably withheld or delayed.

63.2 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the
Contractor's principal place of business specified in the Contract or such other address as the
Contractor shall nominate in writing for that purpose, or by delivering the same at the said address
against an authorized signature certifying the receipt.

63.3 Any notice to be given to the Employer under the terms of the Contract shall be sent by post,
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering the
same at the said address against an authorized signature certifying the receipt.

63.4 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post,
cable, electronic mails or facsimile at the Engineer's address specified in the Contract, or by
delivering the same at the said address against an authorized signature certifying the receipt.

64. LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all
written communications to the Employer or the Engineer with respect to the services to be rendered
and with respect to all documents procured or prepared by the Contractor pertaining to the Works.
The metric system of weights and measures shall be used in all instances.

65. RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work
performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNESCO any records or
information, oral or written, which the UNESCO may reasonably request in respect of the Works or
the Contractor's performance thereof.

The Contractor shall allow the UNESCO or its authorized agents to inspect and audit such records
or information upon reasonable notice.

66. FORCE MAJEURE

Force majeure as used herein means Acts of God, natural disasters, war (whether declared or not),
invasion, revolution, insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force
majeure, the Contractor shall give notice and full particulars in writing to the UNESCO and to the
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, to
perform its obligations and meet its responsibilities under this Contract. Subject to acceptance by
the UNESCO of the existence of such force majeure, which acceptance shall not be unreasonably
withheld, the following provisions shall apply:

(a) The term of this Contract shall be extended for a period equal to the period of suspension taking
however into account any General condition which may cause the additional time for
completion of the Works to be different from the period of suspension;

(b) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure,
to perform his obligations and meet his responsibilities under the Contract, the UNESCO shall
have the right to terminate the Contract on the same terms and conditions as provided for in
Clause 68 of these General Conditions, except that the period of notice shall be seven (7) days
instead of fourteen (14) days, and

(c) For the purpose of the preceding sub-paragraph, the UNESCO may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90) days.

67. SUSPENSION BY THE UNESCO

The UNESCO may by written notice to the Contractor suspend for a specified period, in whole or in
part, payments to the Contractor and/or the Contractor's obligation to continue to perform the Works
under this Contract, if in the UNESCO' sole discretion:

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the
Works or the accomplishment of the purpose thereof, or the Contractor shall have failed, in
whole or in part, to perform any of the terms and conditions of this Contract.

(b) After suspension under sub-paragraph (a) above, the Contractor shall be entitled to
reimbursement by the UNESCO of such costs as shall have been duly incurred in accordance
with this Contract prior to the commencement of the period of such suspension.

The term of this Contract may be extended by the UNESCO for a period equal to any period of
suspension, taking into account any General conditions which may cause the additional time for
completion of the Works to be different from the period of suspension.

68. TERMINATION BY THE UNESCO

The UNESCO may, notwithstanding any suspension under Clause 67 above, terminate this
Contract for cause or convenience in the interest of the UNESCO upon not less than fourteen (14)
days written notice to the Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a
prompt and orderly manner and to reduce losses and to keep further expenditures to a
minimum, and
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(b) The Contractor shall be entitled (unless such termination has been occasioned by the
Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily
completed and for the materials and equipment properly delivered to the Site as of the date of
termination for incorporation to the Works, plus substantiated costs resulting from commitments
entered into prior to the date of termination as well as any reasonable substantiated direct costs
incurred by the Contractor as a result of the termination, but shall not be entitled to receive any
other or further payment or damages.

69. TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNESCO of the Contract or in any other situation which the
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the
Contractor shall promptly give written notice to the UNESCO detailing the nature and the
circumstances of the breach or other situation. Upon acknowledgement in writing by the UNESCO
of the existence of such breach and the UNESCO' inability to remedy it, or upon failure of the
UNESCO to respond to such notice within twenty (20) days of receipt thereof, the Contractor shall
be entitled to terminate this Contract by giving 30 days written notice thereof. In the event of
disagreement between the Parties as to the existence of such breach or other situation referred to
above, the matter shall be resolved in accordance with Clause 71 of these General Conditions.
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause
68 hereof shall apply.

70. RIGHTS AND REMEDIES OF THE UNESCO

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any
other rights or remedies of the UNESCO.

The UNESCO shall not be liable for any consequences of, or claim based upon, any act or omission
on the part of the Government.

71. SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or
any breach thereof, the following procedure for resolution of such claim, controversy or dispute shall
apply.

71.1 Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged
claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

71.2 Consultation

On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute
without causing interruption of the Works.

71.3 Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either
party may request the submission of the matter to conciliation in accordance with the UNCITRAL
Rules of Conciliation then obtaining.

71.4 Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3
above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then
obtaining. The Parties shall be bound by the arbitration award rendered in accordance with such
arbitration as the final adjudication of any such controversy or claim.

72. PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which the UNESCO is an integral part.

73. CHILD EMPLOYMENT

The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any
practice inconsistent with the rights set forth in the Convention on the Rights of the Child, including
Article 32 thereof, which, inter-alia, requires that a child shall be protected from performing any work
that is likely to be hazardous or to interfere with the child's education, or to be harmful to the child’s
health or physical mental, spiritual, moral or social development.

Any breach of this representation and warranty shall entitte UNESCO to terminate this Contract
immediately upon notice to the Contractor, at no cost to UNESCO.

74. MINES

The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly
engaged in patent activities, development, assembly, production, trade or manufacture of mines or
in such activities in respect of components primarily utilized in the manufacture of Mines. The term
“Mines” means those devices defined in Article 2, Paragraphs 1, 4 and 5 of Protocol Il annexed to
the Convention on Prohibitions and Restrictions on the Use of Certain Conventional Weapons
Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980.

75. SECURITY

The responsibility for the safety and security of the Contractor and its personnel and property, and of
UNESCO property in the Contractor’s custody, rests with the Contractor. The Contractor shall:

(a) put in place an appropriate security plan and maintain the security plan, taking into account the
security situation in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor's security, and the full implementation of
the security plan.UNESCO reserves the right to verify whether such a plan is in place, and to
suggest modifications to the plan when necessary. Failure to maintain and implement an
appropriate security plan as required hereunder shall be deemed a breach of this contract.
Notwithstanding the foregoing, the Contractor shall remain solely responsible for the security of its
personnel and for UNESCO property in its custody.

76. ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNESCO funds
received under this Contract are used to provide support to individuals or entities associated with
terrorism and that the recipients of any amounts provided by UNESCO hereunder do not appear on
the list maintained by the Security Council Committee established pursuant to resolution 1267
(1999). The list can be accessed via https:/www.un.org/sc/suborg/en/sanctions/un-sc-consolidated-

Invitation to Bid for Renovation works of the Laboratory rooms in buildings of RTTIs located in Bokhtar and Kulob regions in

the Republic of Tajikistan


https://www.un.org/sc/suborg/en/sanctions/un-sc-consolidated-list

list. This provision must be included in all sub-contracts or sub-agreements entered into under the
Contract.

77. AUDITS AND INVESTIGATIONS

Each invoice paid by UNESCO shall be subject to a post-payment audit by auditors, whether
internal or external, of UNESCO or by other authorized and qualified agents of UNESCO at any
time during the term of the Contract and for a period of three (3) years following the expiration or
prior termination of the Contract.

UNESCO may conduct investigations relating to any aspect of the Contract or the award thereof,
the obligations performed under the Contract, and the operations of the Contractor generally
relating to performance of the Contract at any time during the term of the Contract and for a period
of three (3) years following the expiration or prior termination of the Contract.

The Contractor shall provide its full and timely cooperation with any such post payment audits or
investigations. Such cooperation shall include, but shall not be limited to, the Contractor’s obligation
to make available its personnel and any relevant documentation for such purposes at reasonable
times and on reasonable conditions and to grant to UNESCO access to the Contractor's premises
at reasonable times and on reasonable conditions in connection with such access to the
Contractor's personnel and relevant documentation. The Contractor shall require its agents,
including, but not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably
cooperate with any post-payment audits or investigations carried out by UNESCO hereunder.

UNESCO shall be entitied to a refund from the Contractor for any amounts shown by audits or
investigations to have been paid by UNESCO other than in accordance with the terms and
conditions of the Contract.

78. PROTECTION FROM SEXUAL EXPLOITATION AND SEXUAL ABUSE

Definitions. For purposes of the Contract, “sexual exploitation” means any actual or attempted
abuse of a position of vulnerability, differential power, or trust, for sexual purposes, including, but
not limited to, profiting monetarily, socially or politically from the sexual exploitation of another;
“sexual abuse” means the actual or threatened physical intrusion of a sexual nature, whether by
force or under unequal or coercive conditions. Sexual exploitation and abuse are strictly prohibited.
The Contractor, its employees, agents or any other persons engaged by the Contractor to perform
any services under the Contract, shall not engage in any sexual exploitation and abuse.

The Contractor acknowledges and agrees that UNESCO will apply a policy of “zero tolerance” with
regard to sexual exploitation and abuse of anyone by the Contractor, its employees, agents or any
other persons engaged by the Contractor to perform any services under the Contract.

Without prejudice to the generality of the foregoing:

(a) Sexual activity with a child (any person less than eighteen years of age), regardless of any laws
relating to the age of majority or to consent, shall constitute the sexual exploitation and abuse of
such person. Mistaken belief in the age of a child shall not constitute a defense under the
Agreement.

(b) The exchange or promise of exchange of any money, employment, goods, services, or other
thing of value, for sex, including sexual favors or sexual activities, shall constitute sexual
exploitation and abuse.
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(c) The Contractor acknowledges and agrees that sexual relationships between the Contractor's
employees, agents or other persons engaged by the Contractor and beneficiaries of assistance,
since they are based on inherently unequal power dynamics, undermine the credibility and integrity
of the work of UNESCO and are strongly discouraged.

Reporting of allegations to UNESCO. The Contractor shall report allegations of sexual exploitation
and abuse, of which the Contractor has been informed or has otherwise become aware, promptly to
UNESCO, in line with its established reporting mechanism. To the extent legally possible, the
Contractor will require its employees, agents or any other persons engaged by the Contractor to
perform any services under the Contract, to report allegations of sexual exploitation and abuse
arising in relation to the Contract directly to UNESCO.

This provision must be included in all sub-contracts or sub-agreements entered into under the
Contract.

79. UNITED NATIONS SUPPLIER CODE OF CONDUCT

The Contractor acknowledges that the UN Supplier Code of Conduct (available from

https://www.un.org/Depts/ptd/about-us/un-supplier-code-conduct) provides the minimum standards
expected of the UN Suppliers.

80. PERSONAL DATA PROTECTION AND PRIVACY

Both UNESCO and the Contractor shall ensure an appropriate protection of Personal Data in
accordance with UNESCO's Principles on Personal Data Protecton and Privacy

(https://www.unesco.org/en/privacy-policy) and their applicable regulations and rules. Personal Data
shall be processed solely for the purpose of undertaking this Contract.

The Contractor warrants and represents that it shall establish and maintain appropriate technical
and organizational measures against accidental or unlawful destruction or accidental loss, alteration,
unauthorized disclosure or access to Personal Data in compliance with best industry standards.

The Contractor shall promptly notify UNESCO of any actual [or suspected or threatened] incident of
accidental or unlawful destruction or accidental loss, alteration, unauthorized or accidental
disclosure or access to Personal Data, or a breach of this article. The Parties shall consult with a
view to addressing, reacting to, and resolving the situation.

The Contractor shall notify UNESCO within five working days of any complaint by an individual in
respect of his/her Personal Data. The Parties shall consult with each other before taking any action
as a result of or in reaction to such complaint.

The obligations and restrictions in this Article shall be effective during the term of this Contract,
including any extension thereof, and shall remain effective following any termination of this Contract,
unless otherwise agreed between the Parties in writing.

Unless otherwise agreed between the Parties in writing, after termination of this Contract the
Contractor shall return all Personal Data collected for the performance of this Contract to UNESCO
in a structured, commonly used and machine-readable format, and shall then delete and procure the
deletion of all copies of that Personal Data. The Contractor shall provide written certification to
UNESCO that it has fully complied with this paragraph after termination of this Contract.
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ANNEX Xl — Special Contract Conditions

The following Special Conditions shall complement, supplement, or amend Section VIII - General Terms and
Conditions. Whenever there is a conflict, the provisions herein shall prevail over those in the General Terms and

Condlitions.

Warranty/Guarantee

x Applies

O Does not apply

According to clause 47 of the of the General Conditions, the defects liability
period will be applicable for the period of 6 months calculated from the
date of completion of the Works stated in the Certificate of Substantial
Completion. The Contractor shall finish the work, if any, outstanding at the
date of the Certificate of Substantial Completion, and if any defects are
discovered or arise during this period and shall execute all such work of
repair at his own expense.

Liquidated damages

x Applies

O Does not apply

According to Clause 45 of the General Conditions, the liquidated damages
for delay shall be 0.35% of the price of the Contract per Calendar Day of
delay, up to a maximum of 10% of the final price of the Contract.

Performance Guarantee

x Applies

O Does not apply

The Performance Guarantee referred to in Clause 10 of the General
Conditions shall be submitted by the Contractor for an amount of 10% (Ten
Percent) of the Contract Amount.

The performance guarantee should be valid for a period of 6 months after
completions of works.

Liability Insurance

x Applies

O Does not apply

The liability insurance referred to in Clause 23 of the General Conditions
shall be taken out by the Contractor for an amount of The Contract Value
plus 10% with a maximum deductible of 10% (ten percent).

Mobilization Period

x Applies

O Does not apply

The Contractor shall commence work within 20 (Twenty) days from the
date on which he shall have been given access to the Site and received the
notice to commence from the Engineer.

Completion Period

x Applies

O Does not apply

The Contractor shall perform and substantially complete the Works within
4 (four) months after Commencement, in accordance with the Contract.
The Contractor shall provide all material, supplies, labour and other
services necessary to that end.

Special Payment Conditions

x Applies

O Does not apply

1 The final price of the Contract will be determined on the basis of the
actual quantities of work and materials utilized in the complete and
satisfactory performance of the Works as certified by the Engineer and
the unit prices contained in the Contractor's financial proposal. Such unit
prices are fixed and are not subject to any variation whatsoever.

2 If the Contractor foresees that the final price of the Contract may exceed
the total estimated price contained in the Total Bid Price as per the
Price Schedule Form above, he shall so inform the Engineer without
delay, in order for UNESCO to decide, at its discretion, to increase the
estimated price of the Contract as a result of a larger quantity of
work/material or to reduce the quantity of work to be performed or
materials to be used. UNESCO shall not be responsible for payment of
any amount in excess of that stipulated in the Total Bid Price as per the
Price Schedule Form above unless this latter amount has been
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increased by means of a written amendment in writing between both
parties duly signed by the authorized representatives of the Contractor
and UNESCO.

3 The Contractor shall submit an invoice for up to 15% (Fifteen Percent)
of the Contract Amount Plus VAT (IVA), for an Advance Payment, if
requested, upon signature of this Contract by both parties, and invoices
for the work performed and materials utilized not later than the 25th
day of each month, and a final invoice within 30 days from the
issuance of the Certificate of Substantial Completion by the Engineer.

4 UNESCO shall effect payment of the invoices 30 (thirty) days after
receipt of the certificate of payment issued by the Engineer, approving
the amount contained in the invoice. The Engineer may make
corrections to that amount, in which case UNESCO may effect payment
for the amount so corrected. The Engineer may also withhold invoices if
the work is not performed at any time in accordance with the terms of
the Contract or if the necessary insurance policies or performance
security are not valid and/or in order. The Engineer shall process the
invoices submitted by the Contractor within 15 days of their receipt.

5 Payments effected by UNESCO to the Contractor shall be deemed
neither to relieve the Contractor of its obligations under the Contract nor
as acceptance by UNESCO of the Contractor's performance of the
Works.

6 Payment of the final invoice shall be effected by UNESCO after
issuance of the Certificate of Final Completion by the Engineer.

7 The amount to be retained and paid into a retention fund from each
payment will be 10% (ten percent) to a total of 10% of the contract
value. 50% of the retention monies will be released upon the issuance
of the Certificate of Substantial Completion and the balance at the end
of the defects liability period.

8 Any request for advance payment, if necessary, shall be made upon
signature of the contract by both parties and is subject to receipt and
acceptance by UNESCO of a bank guarantee for the full amount of the
advance payment issued by a Bank in Uzbekistan and in a form
acceptable to UNESCO.

9 The amounts of the payments referred to under section 5 above shall be
subject to a deduction of 15% (Fifteen Percent) of the amount
accepted for payment until the cumulative amount of the deductions so
effected shall equal the amount of the advance payment. Should the
cumulative amount of the deductions so made be lower than the amount
of the advance payment after the date of substantial completion of the
Works, UNESCO may deduct the amount equal to the difference
between the advance payment and the cumulative deductions from the
payments due after substantial completion or may recover such amount
from the bank guarantee referred to in 8 above.

10 The Contingency amount as allowed for in the Price Schedule shall be
used at the discretion of the Engineer, and duly authorized by UNESCO,
according to clause 48 of the of the General Conditions, and the works
shall be measured according to the rate contained into the priced Bills of
Quantities.

Compliance with any other condition(s) required?

O Applies x Does not apply

To be specified.
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ANNEX XII — Models for Security Forms (if applicable)

Samples of acceptable forms of Bid, Performance, and Advance Payment Securities are provided in this Section
XII. Bidders shall not complete the Performance and Advance Payment Security forms at this stage of the
procurement process. Only the successful Bidder shall be required to provide these two securities

1. PERFORMANCE BANK GUARANTEE (Unconditional)

[The bank/successful Bidder providing the Guarantee shall fill in this form in accordance with the
instructions indicated in brackets, if the Employer requires this type of security.]

[insert bank’s name, and address of issuing branch or office]

Beneficiary: [insert name and address of Employer]

Date: [insert date]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has
entered into Contract No. [insert reference number of the Contract] dated with you, for the execution of
[insert name of Contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we [insert name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words]),” such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your
needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than twenty-eight days from the date of issuance of the Taking-
Over Certificate, calculated based on a copy of such Certificate which shall be provided to us, or on
the [insert number day of [insert month], [insert year],? whichever occurs first. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758,
except that subparagraph (ii) of Sub-article 15(a) is hereby excluded.

[signature(s) of an authorized representative(s) of the Bank |

1 The Guarantor (bank) shall insert an amount representing the percentage of the Contract Price specified in the Contract and denominated either
in the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer.

2 Insert the date twenty-eight days after the expected Completion date. The Employer should note that in the event of an extension of the time for
completion of the Contract, the Employer would need to request an extension of this Guarantee from the Guarantor. Such request must be in
writing and must be made prior to the expiration date established in the Guarantee. In preparing this Guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this Guarantee for
a period not to exceed [six months]j[one year], in response to the Employer’s written request for such extension, such request to be presented to
the Guarantor before the expiry of the Guarantee.”
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2. BANK GUARANTEE FOR ADVANCE PAYMENT

The bank/successful bidder providing the Guarantee shall fill in this form in accordance with the
instructions indicated in brackets, if an Advance Payment is to be provided under the Contract.

[insert Bank’s name, and address of issuing branch or office]
Beneficiary: [insert name and address of Employer]

Date: [insert date]

ADVANCE PAYMENT GUARANTEE No.: [insert number]

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has
entered into Contract No. [insert reference number of the contract] dated [insert date] with you, for the
execution of [insert name of contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment is
to be made against an advance payment guarantee in the sum or sums indicated below.

At the request of the Contractor, we [insert name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words]® upon receipt by us of your first demand in writing accompanied by a written statement stating
that the Contractor is in breach of its obligation under the Contract because the Contractor used the
Advance Payment for purposes other than the costs of mobilization in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the Advance
Payment referred to above must have been received by the Contractor on its account number [insert
account number] at [insert name and address of Bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the Advance
Payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the Interim Payment Certificate indicating that eighty (80) percent of the Contract Price has been
certified for payment, or on the [insert number] day of [insert month], [insert year],* whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office on
or before that date.

OR alternative
This guarantee shall remain in full effect from the date of the advance payment under the contract until
UNESCO recovers full payment of the same amount from the contractor / this guarantee shall expire

on the [insert number] day of [insert month], [insert year].

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.

[insert signature(s) of authorized representative(s) of bank]

3 The Guarantor shall insert an amount representing the amount of the Advance Payment and denominated either in the currency(ies) of the
Advance Payment as specified in the Contract, or in a freely convertible currency acceptable to the Employer.

4 Insert the expected expiration date of the Time For Completion. The Employer should note that in the event of an extension of the Time For
Completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor. Such request must be in
writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “ We agree to a one-time extension of this guarantee for a period not
to exceed [six monthsj[one year], in response to the Employer’s written request for such extension, such request to be presented to us before the
expiry of the guarantee.”
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